
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 101 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,777,070.94                                                  ROUTE : 234
     CALL ORDER   : 101                     CONTRACT ID : R -25057-B                   COUNTIES : FOUNTAIN
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3223009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,849,429.90     100.0000%
====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1800.00000      32400.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   55000.00000      55000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  142500.00000     142500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240              3980.000  m2  |      10.00000      39800.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02245                 3.000  EACH|      90.00000        270.00|                            |
  TREE, 150 mm, REMOVE                    |                            |                            |
0006 202-02250                 7.000  EACH|     115.00000        805.00|                            |
  TREE, 250 mm, REMOVE                    |                            |                            |
0007 202-02255                16.000  EACH|     125.00000       2000.00|                            |
  TREE, 460 mm, REMOVE                    |                            |                            |
0008 202-02260                15.000  EACH|     240.00000       3600.00|                            |
  TREE, 760 mm, REMOVE                    |                            |                            |
0009 202-02265                 6.000  EACH|     560.00000       3360.00|                            |
  TREE, 1220 mm, REMOVE                   |                            |                            |
0010 202-02278              1288.000  m   |      19.00000      24472.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-02279               328.000  m   |      19.00000       6232.00|                            |
  CURB AND GUTTER, REMOVE                 |                            |                            |
0012 202-02286                 1.000  EACH|   13000.00000      13000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0013 202-52710              2715.000  m2  |       5.00000      13575.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0014 202-60820               106.700  m2  |      25.00000       2667.50|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-74045                52.000  EACH|      70.00000       3640.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,777,070.94                                                  ROUTE : 234
     CALL ORDER   : 101                     CONTRACT ID : R -25057-B                   COUNTIES : FOUNTAIN
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 202-91385                20.000  EACH|     500.00000      10000.00|                            |
  INLET, REMOVE                           |                            |                            |
0017 202-93047                 9.000  EACH|     500.00000       4500.00|                            |
  MANHOLE, REMOVE                         |                            |                            |
0018 202-96035                26.400  m   |      24.00000        633.60|                            |
  CONCRETE WALL, REMOVE                   |                            |                            |
0019 202-96133              1300.000  m   |      70.00000      91000.00|                            |
  PIPE, REMOVE                            |                            |                            |
0020 203-02000              8910.000  m3  |      25.00000     222750.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0021 205-02224               793.000  m   |       7.00000       5551.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0022 205-02236                 2.000  EACH|      95.00000        190.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0023 205-02237                73.000  EACH|      92.00000       6716.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0024 211-02060              3562.000  m3  |      13.50000      48087.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0025 215-06458              8640.000  m3  |      14.00000     120960.00|                            |
  SUBGRADE, MODIFIED                      |                            |                            |
0026 303-04075                96.000  Mg  |      55.00000       5280.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0027 303-98541               589.000  Mg  |      35.00000      20615.00|                            |
  COMPACTED AGGREGATE FOR DRIVES, 0, 53   |                            |                            |
0028 401-05437              8061.000  Mg  |      46.00000     370806.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0029 401-05455              3066.000  Mg  |      50.00000     153300.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0030 401-05456              1399.000  Mg  |      54.00000      75546.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0031 402-05470              3934.000  Mg  |      45.00000     177030.00|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0032 406-05520                23.000  Mg  |     225.00000       5175.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0033 603-06040                30.000  m   |     126.00000       3780.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0034 604-06069               428.000  m2  |      69.00000      29532.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,777,070.94                                                  ROUTE : 234
     CALL ORDER   : 101                     CONTRACT ID : R -25057-B                   COUNTIES : FOUNTAIN
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 604-91531              3366.000  m2  |      33.00000     111078.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0036 605-06140              2480.000  m   |      54.00000     133920.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0037 610-05527               928.000  Mg  |      76.00000      70528.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0038 611-05330              3306.000  m2  |      25.00000      82650.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0039 611-06497                12.000  EACH|     140.00000       1680.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0040 615-06505                 4.000  EACH|     400.00000       1600.00|                            |
  MONUMENT, B                             |                            |                            |
0041 615-06527                 3.000  EACH|     360.00000       1080.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0042 616-02320               125.000  m2  |       3.50000        437.50|                            |
  GEOTEXTILES                             |                            |                            |
0043 616-05689                46.000  Mg  |      76.00000       3496.00|                            |
  RIPRAP, CLASS 2                         |                            |                            |
0044 621-01004                 1.000  EACH|     750.00000        750.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-06545                 0.200  Mg  |    1275.00000        255.00|                            |
  FERTILIZER                              |                            |                            |
0046 621-06548                 0.300  kg  |      72.00000         21.60|                            |
  SEED MIXTURE, CV                        |                            |                            |
0047 621-06557                50.000  kg  |       6.50000        325.00|                            |
  SEED MIXTURE, T                         |                            |                            |
0048 621-06565                 1.000  Mg  |    1090.00000       1090.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0049 621-06567                58.000  kL  |       1.00000         58.00|                            |
  WATER                                   |                            |                            |
0050 621-06575              3204.000  m2  |       3.75000      12015.00|                            |
  SODDING, NURSERY                        |                            |                            |
0051 702-90915                43.300  m3  |     850.00000      36805.00|                            |
  CONCRETE, A                             |                            |                            |
0052 703-06028               832.900  kg  |       2.50000       2082.25|                            |
  REINFORCING BARS                        |                            |                            |
0053 714-02802                14.000  m2  |     350.00000       4900.00|                            |
  RETAINING WALL, PRECAST CONCRETE UNITS  |                            |                            |
0054 714-04661                23.300  m   |    2500.00000      58250.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3300 mm X 1800 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,777,070.94                                                  ROUTE : 234
     CALL ORDER   : 101                     CONTRACT ID : R -25057-B                   COUNTIES : FOUNTAIN
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05048              3063.000  m   |      13.50000      41350.50|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05117               155.900  m   |     104.00000      16213.60|                            |
  PIPE, TYPE 1, CIRCULAR, 250 mm          |                            |                            |
0057 715-05149               344.000  m   |     166.00000      57104.00|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05151               671.000  m   |      96.00000      64416.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0059 715-05152               250.600  m   |     115.00000      28819.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0060 715-05154               555.200  m   |     138.00000      76617.60|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0061 715-05156               248.900  m   |     140.00000      34846.00|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0062 715-05422                 3.000  m   |     330.00000        990.00|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0063 718-52610               693.000  m3  |      36.00000      24948.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0064 718-99153              8157.000  m2  |       1.65000      13459.05|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0065 719-35000                30.000  m   |     125.00000       3750.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 150 mm |                            |                            |
0066 719-35001                30.000  m   |     125.00000       3750.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 100 mm |                            |                            |
0067 719-35005                30.000  m   |     130.00000       3900.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 200 mm |                            |                            |
0068 719-35010                30.000  m   |     135.00000       4050.00|                            |
  PIPE, DRAINTILE, CLASS STANDARD, 250 mm |                            |                            |
0069 720-06607                 1.000  EACH|    1800.00000       1800.00|                            |
  SLOTTED DRAIN PIPE CLEANOUT PORT        |                            |                            |
0070 720-44000                 4.000  EACH|     375.00000       1500.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0071 720-45030                 1.000  EACH|    1100.00000       1100.00|                            |
  INLET, E7                               |                            |                            |
0072 720-45410                29.000  EACH|    1800.00000      52200.00|                            |
  MANHOLE, C4                             |                            |                            |
0073 720-95422                 3.000  EACH|    2375.00000       7125.00|                            |
  MANHOLE, J4                             |                            |                            |
0074 720-98174                 2.000  EACH|    1800.00000       3600.00|                            |
  INLET, B15                              |                            |                            |
0075 720-99416                56.000  EACH|    1800.00000     100800.00|                            |
  CATCH BASIN, B15                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,777,070.94                                                  ROUTE : 234
     CALL ORDER   : 101                     CONTRACT ID : R -25057-B                   COUNTIES : FOUNTAIN
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 720-99417                 4.000  EACH|    1800.00000       7200.00|                            |
  CATCH BASIN, C15                        |                            |                            |
0077 801-04308                 4.000  EACH|     500.00000       2000.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0078 801-06606                20.000  EACH|     200.00000       4000.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0079 801-06625                28.000  EACH|     155.00000       4340.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0080 801-06640                28.000  EACH|     220.00000       6160.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0081 801-06645                 4.000  EACH|      60.00000        240.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0082 801-06775                        LUMP|   57125.00000      57125.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0083 802-05701               102.800  m   |      27.00000       2775.60|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0084 802-05702                19.800  m   |      20.00000        396.00|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0085 802-76025                 9.000  m2  |     130.00000       1170.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0086 802-76035                13.140  m2  |     115.00000       1511.10|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0087 808-06703               119.000  m   |       2.00000        238.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0088 808-75240               416.000  m   |       2.00000        832.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0089 808-75297                56.000  m   |      14.00000        784.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0090 808-75996                70.000  EACH|       7.50000        525.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  2,849,429.90|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,849,429.90|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0252002
                                                                                                  0252002
                                                                                                  0252002
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9996095     WABASH VALLEY/FEUTZ CONTRACTORS JV                                     $  4,689,796.58     100.0000%
====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   UTILITY RELOCATION- WATER MAIN
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1260.00000      12600.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   76440.00000      76440.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  230505.00000     230505.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   43000.00000      43000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               805.000  m2  |      19.00000      15295.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                36.000  m   |      41.00000       1476.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                 9.200  m   |      31.00000        285.20|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02278              2500.000  m   |      20.65000      51625.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-04089                15.000  EACH|      28.35000        425.25|                            |
  SHEET SIGN, REMOVE                      |                            |                            |
0010 202-06541                 1.000  EACH|   20500.00000      20500.00|                            |
  REMOVE EXISTING LIFT STATION            |                            |                            |
0011 202-52710              3600.000  m2  |       6.70000      24120.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0012 202-74045                44.000  EACH|      31.50000       1386.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0013 202-74050                 7.000  EACH|     194.25000       1359.75|                            |
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
0014 202-78515                        LUMP|    3419.85000       3419.85|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 202-91385                 1.000  EACH|     120.00000        120.00|                            |
  INLET, REMOVE                           |                            |                            |
0016 202-93047                 2.000  EACH|     225.00000        450.00|                            |
  MANHOLE, REMOVE                         |                            |                            |
0017 202-96133               203.900  m   |      15.90000       3242.01|                            |
  PIPE, REMOVE                            |                            |                            |
0018 203-02000              3081.000  m3  |      31.00000      95511.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0019 203-02010               100.000  m3  |      45.00000       4500.00|                            |
  EXCAVATION, ROCK                        |                            |                            |
0020 205-02224               688.000  m   |       5.51000       3790.88|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0021 205-02236                19.000  EACH|      47.25000        897.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0022 205-02237                57.000  EACH|      21.00000       1197.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0023 211-02060              4952.400  m3  |      16.20000      80228.88|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0024 213-52830              4842.100  m3  |      74.00000     358315.40|                            |
  FLOWABLE MORTAR                         |                            |                            |
0025 303-52308              2019.000  Mg  |      26.23000      52958.37|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 305-05204              1014.000  Mg  |     137.20000     139120.80|                            |
  HMA FOR PATCHING                        |                            |                            |
0027 401-05455              4814.000  Mg  |      46.03000     221588.42|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              2573.000  Mg  |      66.92000     172185.16|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 402-05468               685.000  Mg  |      75.40000      51649.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0030 402-05481               337.000  Mg  |      71.30000      24028.10|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 404-05511              1873.500  m2  |       3.26000       6107.61|                            |
  SEAL COAT, 2                            |                            |                            |
0032 405-05517                11.940  Mg  |     415.26000       4958.20|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                19.940  Mg  |     203.70000       4061.78|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 601-06037                 1.000  EACH|    1050.00000       1050.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0035 601-99105                63.190  m   |      54.60000       3450.17|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0036 604-06069               293.000  m2  |      54.09000      15848.37|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0037 604-91531              3650.000  m2  |      35.64000     130086.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0038 605-06120               590.000  m   |      64.00000      37760.00|                            |
  CURB, CONCRETE                          |                            |                            |
0039 605-06140               975.000  m   |      50.00000      48750.00|                            |
  CURB AND GUTTER, CONCRETE               |                            |                            |
0040 610-05527               527.000  Mg  |      88.70000      46744.90|                            |
  HMA FOR APPROACHES                      |                            |                            |
0041 611-05330              2211.000  m2  |      43.43000      96023.73|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0042 616-06395                92.000  m2  |      24.50000       2254.00|                            |
  RIPRAP                                  |                            |                            |
0043 616-93019                24.000  m2  |      43.00000       1032.00|                            |
  RIPRAP, GROUTED, 450 mm                 |                            |                            |
0044 621-01004                 1.000  EACH|     708.75000        708.75|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0045 621-02468               207.000  kg  |       8.14000       1684.98|                            |
  SEED MIXTURE, GRASS, 1                  |                            |                            |
0046 621-06545                 0.850  Mg  |     808.51000        687.23|                            |
  FERTILIZER                              |                            |                            |
0047 621-06574              3025.000  m2  |       4.88000      14762.00|                            |
  SODDING                                 |                            |                            |
0048 621-98503                 4.230  Mg  |     603.75000       2553.86|                            |
  MULCH MATERIAL                          |                            |                            |
0049 703-51030             22976.000  kg  |       1.20000      27571.20|                            |
  REINFORCING STEEL                       |                            |                            |
0050 715-01383                 2.000  EACH|    4100.00000       8200.00|                            |
  INSERTION VALVE, 200 mm                 |                            |                            |
0051 715-02904                 5.000  EACH|    3100.00000      15500.00|                            |
  INSERTION VALVE, 100 mm                 |                            |                            |
0052 715-04612               458.000  m   |     432.00000     197856.00|                            |
  PIPE HDPE, SDR 32.5, 1050 MM            |                            |                            |
0053 715-05149               841.700  m   |      84.00000      70702.80|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-05151               287.200  m   |      95.00000      27284.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0055 715-05152               186.800  m   |     101.00000      18866.80|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0056 715-05153                99.800  m   |     104.00000      10379.20|                            |
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                            |                            |
0057 715-05154               269.300  m   |     135.00000      36355.50|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0058 715-05157                15.700  m   |     305.00000       4788.50|                            |
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0059 715-05163               413.200  m   |     392.00000     161974.40|                            |
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0060 715-05335                34.100  m   |     210.00000       7161.00|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47  |                            |                            |
  m2                                      |                            |                            |
0061 715-05336                45.100  m   |     290.00000      13079.00|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59  |                            |                            |
  m2                                      |                            |                            |
0062 715-05339                33.800  m   |     350.00000      11830.00|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.82  |                            |                            |
  m2                                      |                            |                            |
0063 715-05347                54.800  m   |     511.00000      28002.80|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.55  |                            |                            |
  m2                                      |                            |                            |
0064 715-05350               142.400  m   |     600.00000      85440.00|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90  |                            |                            |
  m2                                      |                            |                            |
0065 715-06039                 5.000  EACH|    3500.00000      17500.00|                            |
  INSERTION VALVE, 150 mm                 |                            |                            |
0066 715-44240               231.600  m3  |     657.00000     152161.20|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0067 715-46020                 1.000  EACH|     490.00000        490.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0068 715-90052                        LUMP|  920000.00000     920000.00|                            |
  LIFT STATION                            |                            |                            |
0069 715-93913              1174.000  m   |      90.00000     105660.00|                            |
  WATER MAIN, 200 mm                      |                            |                            |
0070 716-06472               351.000  m   |      51.00000      17901.00|                            |
  BORING , WATER SERVICE LINE, 25 mm      |                            |                            |
0071 716-99464                40.000  m   |    1445.00000      57800.00|                            |
  PIPE, JACKED, 1200 mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 720-45030                 4.000  EACH|    1100.00000       4400.00|                            |
  INLET, E7                               |                            |                            |
0073 720-45035                 7.000  EACH|    1125.00000       7875.00|                            |
  INLET, F7                               |                            |                            |
0074 720-45045                14.000  EACH|    1375.00000      19250.00|                            |
  INLET, J10                              |                            |                            |
0075 720-45055                 8.000  EACH|    1370.00000      10960.00|                            |
  INLET, M10                              |                            |                            |
0076 720-45075                 1.000  EACH|    1300.00000       1300.00|                            |
  INLET, R13                              |                            |                            |
0077 720-45260                 1.000  EACH|     705.00000        705.00|                            |
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0078 720-45275                 5.000  EACH|     840.00000       4200.00|                            |
  PIPE CATCH BASIN, 600 mm                |                            |                            |
0079 720-45410                 2.000  EACH|    1685.00000       3370.00|                            |
  MANHOLE, C4                             |                            |                            |
0080 720-45415                 1.000  EACH|    2260.00000       2260.00|                            |
  MANHOLE, D4                             |                            |                            |
0081 720-45416                 5.000  EACH|    5060.00000      25300.00|                            |
  MANHOLE, E4                             |                            |                            |
0082 720-45515                 5.000  EACH|    2210.00000      11050.00|                            |
  MANHOLE, D4, MODIFIED                   |                            |                            |
0083 720-45520                 2.000  EACH|    5040.00000      10080.00|                            |
  MANHOLE, E4, MODIFIED                   |                            |                            |
0084 720-45525                 6.000  EACH|    6290.00000      37740.00|                            |
  MANHOLE, F4, MODIFIED                   |                            |                            |
0085 720-98174                17.000  EACH|    1780.00000      30260.00|                            |
  INLET, B15                              |                            |                            |
0086 720-98555                19.000  EACH|    1780.00000      33820.00|                            |
  INLET, C15                              |                            |                            |
0087 721-43020                 1.000  EACH|     885.00000        885.00|                            |
  AUTOMATIC DRAINAGE GATE, 600 mm         |                            |                            |
0088 721-43040                 1.000  EACH|    2040.00000       2040.00|                            |
  AUTOMATIC DRAINAGE GATE, 1050 mm        |                            |                            |
0089 722-60824             27391.000  m2  |       3.38000      92581.58|                            |
  SURFACE MILLING                         |                            |                            |
0090 730-26777                 1.000  EACH|    2975.00000       2975.00|                            |
  GRATED BOX END SECTION, I, 2:1, 1050 mm |                            |                            |
0091 732-03064                 5.000  EACH|    1310.00000       6550.00|                            |
  TAPPING VALVE ASSEMBLY, 100 mm          |                            |                            |
0092 732-03064                 5.000  EACH|    1530.00000       7650.00|                            |
  TAPPING VALVE ASSEMBLY, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 732-03064                 1.000  EACH|    1780.00000       1780.00|                            |
  TAPPING VALVE ASSEMBLY, 200 mm          |                            |                            |
0094 732-03064                 1.000  EACH|     680.00000        680.00|                            |
  TAPPING VALVE ASSEMBLY, 50 mm           |                            |                            |
0095 732-04596                 3.000  EACH|     220.00000        660.00|                            |
  WATER SERVICE UTILITY DEPTH VERIFICATION|                            |                            |
0096 732-04751                27.000  EACH|     640.00000      17280.00|                            |
  WATER SERVICE METER BOX ASSEMBLY        |                            |                            |
0097 732-04836                 8.000  EACH|     845.00000       6760.00|                            |
  GATE VALVE ASSEMBLY, 200 mm             |                            |                            |
0098 732-04926                 1.000  EACH|    2900.00000       2900.00|                            |
  VALVE , INSERTION, ASSEMBLY, 50 mm      |                            |                            |
0099 732-04965               120.000  m   |      23.00000       2760.00|                            |
  WATER SERVICE LINE , 25 mm              |                            |                            |
0100 732-91742                 7.000  EACH|    2365.00000      16555.00|                            |
  FIRE HYDRANT                            |                            |                            |
0101 732-97009                 7.000  EACH|     490.00000       3430.00|                            |
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0102 801-06203              8173.000  m   |       0.38000       3105.74|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0103 801-06207              2321.000  m   |       3.26000       7566.46|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0104 801-06218                43.000  m   |      21.00000        903.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0105 801-06606                 4.000  EACH|     131.25000        525.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0106 801-06640                64.000  EACH|     183.75000      11760.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0107 801-06710               300.000  DAY |      14.70000       4410.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0108 801-06775                        LUMP|   67251.42000      67251.42|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0109 802-05701               155.500  m   |      30.45000       4734.98|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0110 802-05702                29.800  m   |      32.55000        969.99|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0111 802-76025                34.599  m2  |     153.30000       5304.03|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 802-76035                16.022  m2  |     186.90000       2994.51|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0113 802-76045                 4.320  m2  |     201.60000        870.91|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0114 805-01816                 7.000  EACH|     771.75000       5402.25|                            |
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0115 805-01842                 8.000  EACH|     640.50000       5124.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0116 805-01893                        LUMP|    2192.40000       2192.40|                            |
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0117 805-02069                 1.000  EACH|    1947.75000       1947.75|                            |
  SIGNAL CANTILEVER STRUCTURE, 7.6 m ARM  |                            |                            |
0118 805-02072                 3.000  EACH|    2105.25000       6315.75|                            |
  SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM  |                            |                            |
0119 805-02073                 4.000  EACH|    2511.60000      10046.40|                            |
  SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM |                            |                            |
0120 805-02087                        LUMP|     588.00000        588.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0121 805-02152                16.000  EACH|     315.00000       5040.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0122 805-02503               551.200  m   |       1.55000        854.36|                            |
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0123 805-05698                 1.000  EACH|     735.00000        735.00|                            |
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            |
  mm X 2100 mm                            |                            |                            |
0124 805-06592               231.800  m   |      36.75000       8518.65|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0125 805-78100                 2.000  EACH|    8505.00000      17010.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0126 805-78205                16.000  EACH|     361.20000       5779.20|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0127 805-78445                 2.000  EACH|     441.00000        882.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0128 805-78467                37.900  m   |       6.04000        228.92|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 805-78480               120.000  m   |       2.68000        321.60|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0130 805-78485               812.300  m   |       3.36000       2729.33|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0131 805-78490               288.400  m   |       3.80000       1095.92|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0132 805-78510               309.600  m   |       2.21000        684.22|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0133 805-78785                 4.000  EACH|     456.75000       1827.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0134 805-78795               187.600  m   |      25.20000       4727.52|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0135 805-78925                 2.000  EACH|     735.00000       1470.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0136 805-92504                 4.000  EACH|     241.50000        966.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0137 805-96121                16.000  EACH|     108.15000       1730.40|                            |
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0138 807-04652                 1.000  EACH|    7711.20000       7711.20|                            |
  SERVICE POINT FOR LIFT STATION          |                            |                            |
0139 808-06701               445.000  m   |       0.84000        373.80|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0140 808-06703              1923.000  m   |       0.84000       1615.32|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0141 808-75240               269.000  m   |       0.84000        225.96|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0142 808-75245              4387.000  m   |       0.84000       3685.08|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0143 808-75278                31.000  m   |       5.15000        159.65|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0144 808-75290                28.000  m   |      10.29000        288.12|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            |
0145 808-75297               122.000  m   |      10.29000       1255.38|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0146 808-75300               214.000  m   |       2.57000        549.98|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,609,458.71                                                  ROUTE : US 40
     CALL ORDER   : 105                     CONTRACT ID : R -25144-C                   COUNTIES : VIGO
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9996095              |                            |
                                          |WABASH VALLEY/FEUTZ CONTRACT|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0147 808-75320                12.000  EACH|      54.60000        655.20|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0148 808-75325                12.000  EACH|      75.60000        907.20|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0149 808-92027               270.000  m   |       1.68000        453.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  200mm                                   |                            |                            |
     SECTION TOTALS                       |             $  4,689,796.58|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,689,796.58|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1352008
                                                                                                  1352008
                                                                                                  1352008
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  9,560,509.71     100.0000%
   2   35-0175870     BERNS CONSTRUCTION COMPANY INC.                                        $  9,576,827.61     100.1706%
   3   35-1139301     E & B PAVING, INC.                                                     $  9,966,769.35     104.2493%
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 10,115,635.07     105.8064%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 10,270,520.71     107.4264%
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $ 10,478,566.37     109.6025%
   7   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 11,290,131.18     118.0913%
====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1408.33000      33799.92|    1600.00000      38400.00|    1563.30000       37519.20
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  156390.52000     156390.52|  100000.00000     100000.00|  103872.73000      103872.73
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  474575.74000     474575.74|  475000.00000     475000.00|  498338.47000      498338.47
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   74795.29000      74795.29|   75000.00000      75000.00|  249169.23000      249169.23
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             28934.000  m2  |       1.42000      41086.28|       5.30000     153350.20|       5.25000      151903.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03783                 4.000  EACH|     311.35000       1245.40|     285.89000       1143.56|     291.61000        1166.44
  SIGN, PANEL, REMOVE                     |                            |                            |
0007 202-04089                74.000  EACH|      77.84000       5760.16|      71.47000       5288.78|      72.90000        5394.60
  SHEET SIGN, REMOVE                      |                            |                            |
0008 202-51368               752.000  m2  |       0.73000        548.96|      12.00000       9024.00|       8.40000        6316.80
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-74080                 1.000  EACH|     467.03000        467.03|     428.83000        428.83|     437.41000         437.41
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 202-78515                        LUMP|    3113.51000       3113.51|    2858.87000       2858.87|    2916.05000        2916.05
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-93763                21.000  EACH|     149.45000       3138.45|     137.23000       2881.83|     139.97000        2939.37
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0012 202-95579                 3.000  EACH|     389.19000       1167.57|     357.36000       1072.08|     364.51000        1093.53
  SERVICE POINT, REMOVE                   |                            |                            |
0013 203-02000             71759.000  m3  |       7.47000     536039.73|       9.05000     649418.95|       8.97000      643678.23
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02020               212.000  m3  |       6.22000       1318.64|      76.00000      16112.00|      65.00000       13780.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0015 205-02224              1800.000  m   |       5.42000       9756.00|       5.50000       9900.00|       5.08000        9144.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02227              1490.000  m   |       5.70000       8493.00|       1.00000       1490.00|      15.00000       22350.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0017 205-02231               420.000  m   |      25.15000      10563.00|       8.50000       3570.00|      50.00000       21000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0018 205-02232               155.000  m3  |      28.11000       4357.05|      15.00000       2325.00|      15.00000        2325.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0019 205-02236                26.000  EACH|      59.90000       1557.40|      60.00000       1560.00|      56.10000        1458.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 205-02237               110.000  EACH|      27.23000       2995.30|      10.00000       1100.00|      25.50000        2805.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0022 211-02060             10781.000  m3  |      21.65000     233408.65|      16.11000     173681.91|      14.00000      150934.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-52308             37986.000  Mg  |      13.30000     505213.80|      11.40000     433040.40|      12.46000      473305.56
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 304-06464             16888.000  m3  |      31.86000     538051.68|      34.92000     589728.96|      32.03000      540922.64
  SUBBASE FOR PCCP                        |                            |                            |
0025 305-05206              8273.000  Mg  |      41.25000     341261.25|      45.98000     380392.54|      37.20000      307755.60
  WIDENING WITH HMA                       |                            |                            |
0026 401-05437              3450.000  Mg  |      40.15000     138517.50|      36.87000     127201.50|      37.50000      129375.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              1424.000  Mg  |      43.46000      61887.04|      39.91000      56831.84|      43.50000       61944.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456               647.000  Mg  |      54.46000      35235.62|      50.01000      32356.47|      55.00000       35585.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 401-05459               310.000  Mg  |      41.91000      12992.10|      38.48000      11928.80|      55.00000       17050.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 401-05464                81.000  Mg  |      61.83000       5008.23|      56.77000       4598.37|     100.00000        8100.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0031 401-06264                        LUMP|    1633.61000       1633.61|    1500.00000       1500.00|    4500.00000        4500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0032 402-05470              1284.000  Mg  |      40.52000      52027.68|      37.21000      47777.64|      31.00000       39804.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0033 402-05495              1250.000  Mg  |      47.59000      59487.50|      43.70000      54625.00|      38.00000       47500.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0034 406-05520                 8.800  Mg  |     237.11000       2086.57|     217.72000       1915.94|     175.00000        1540.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-03707               180.000  m2  |      66.05000      11889.00|      48.00000       8640.00|      51.72000        9309.60
  RAISED CORRUGATED ISLAND, CONCRETE      |                            |                            |
0036 501-04635              1945.000  m   |       2.94000       5718.30|       1.00000       1945.00|       2.55000        4959.75
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                            |                            |
0037 501-05240             11403.000  m   |      20.40000     232621.20|      18.00000     205254.00|      20.20000      230340.60
  CONTRACTION JOINT, D1                   |                            |                            |
0038 501-06266                        LUMP|    4639.44000       4639.44|    4000.00000       4000.00|   10426.84000       10426.84
  PROFILOGRAPH, PCCP                      |                            |                            |
0039 501-06324             60672.000  m2  |      32.12000    1948784.64|      34.58000    2098037.76|      40.42000     2452362.24
  QC/QA PCCP, 325 mm                      |                            |                            |
0040 601-06224                 2.000  EACH|   34196.81000      68393.62|   31400.00000      62800.00|   32028.00000       64056.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0041 604-06069                70.000  m2  |      37.65000       2635.50|      54.00000       3780.00|      70.20000        4914.00
  CURB RAMP, CONCRETE                     |                            |                            |
0042 604-06070              4843.000  m2  |      28.68000     138897.24|      25.45000     123254.35|      21.19000      102623.17
  SIDEWALK, CONCRETE                      |                            |                            |
0043 605-06100              2778.000  m   |      26.47000      73533.66|      24.67000      68533.26|      15.76000       43781.28
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0044 605-06120                50.000  m   |      39.94000       1997.00|      82.00000       4100.00|      52.94000        2647.00
  CURB, CONCRETE                          |                            |                            |
0045 605-06150               585.000  m   |      27.47000      16069.95|      34.85000      20387.25|      37.61000       22001.85
  CURB AND GUTTER, C, CONCRETE Type C     |                            |                            |
0046 605-06250              1393.000  m2  |      68.35000      95211.55|      57.00000      79401.00|      57.62000       80264.66
  CENTER CURB, C, CONCRETE                |                            |                            |
0047 610-05527               292.000  Mg  |      82.43000      24069.56|      75.69000      22101.48|      85.00000       24820.00
  HMA FOR APPROACHES                      |                            |                            |
0048 611-05330              2730.000  m2  |      38.90000     106197.00|      42.25000     115342.50|      34.65000       94594.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 5.000  EACH|     119.80000        599.00|     110.00000        550.00|     112.20000         561.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 615-06490                64.000  EACH|     103.46000       6621.44|      95.00000       6080.00|      96.90000        6201.60
  RIGHT OF WAY MARKER                     |                            |                            |
0051 615-06510                11.000  EACH|     332.17000       3653.87|     305.00000       3355.00|     311.10000        3422.10
  MONUMENT, C                             |                            |                            |
0052 615-06515                15.000  EACH|      76.23000       1143.45|      70.00000       1050.00|      71.40000        1071.00
  MONUMENT, D                             |                            |                            |
0053 615-06527                 1.000  EACH|     539.07000        539.09|     495.00000        495.00|     504.90000         504.90
  MONUMENT, SECTION CORNER                |                            |                            |
0054 616-02320               352.000  m2  |       2.41000        848.32|       1.50000        528.00|       2.00000         704.00
  GEOTEXTILES                             |                            |                            |
0055 616-06405               178.000  Mg  |      30.06000       5350.68|      27.00000       4806.00|      28.00000        4984.00
  RIPRAP, REVETMENT                       |                            |                            |
0056 621-01004                16.000  EACH|     626.22000      10019.52|     575.00000       9200.00|     586.50000        9384.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0057 621-06545                14.900  Mg  |     638.20000       9509.18|     586.00000       8731.40|     597.72000        8906.03
  FERTILIZER                              |                            |                            |
0058 621-06548                11.000  kg  |      53.91000        593.01|      49.50000        544.50|      50.49000         555.39
  SEED MIXTURE, CV                        |                            |                            |
0059 621-06553              1020.000  kg  |       6.72000       6854.40|       6.17000       6293.40|       6.29000        6415.80
  SEED MIXTURE, R                         |                            |                            |
0060 621-06565               224.000  Mg  |     487.90000     109289.60|     448.00000     100352.00|     456.96000      102359.04
  MULCHING MATERIAL                       |                            |                            |
0061 621-06567               780.000  kL  |       0.58000        452.40|       0.53000        413.40|       0.54000         421.20
  WATER                                   |                            |                            |
0062 621-06574             43372.000  m2  |       3.29000     142693.88|       3.02000     130983.44|       3.08000      133585.76
  SODDING                                 |                            |                            |
0063 702-94656                 2.200  m3  |     212.37000        467.21|     250.00000        550.00|     474.44000        1043.77
  CONCRETE, B                             |                            |                            |
0064 703-01540                45.000  EACH|      39.70000       1786.50|       0.01000          0.45|      14.50000         652.50
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0065 714-26702                48.000  m   |    1145.96000      55006.08|     974.00000      46752.00|     945.00000       45360.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0066 715-05019               100.700  m   |     227.39000      22898.17|     196.85000      19822.80|     160.00000       16112.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0067 715-05024               396.000  m   |     225.55000      89317.80|     157.50000      62370.00|     160.00000       63360.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0068 715-05048              6260.000  m   |       7.08000      44320.80|       8.20000      51332.00|       9.58000       59970.80
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0069 715-05151              1445.300  m   |      69.81000     100896.39|      74.80000     108108.44|      82.00000      118514.60
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 111 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 715-05152               735.700  m   |      83.25000      61247.03|      73.85000      54331.45|      92.00000       67684.40
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0071 715-05154               608.000  m   |     120.61000      73330.88|      97.50000      59280.00|     110.00000       66880.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0072 715-05156               330.200  m   |     167.31000      55245.76|     126.00000      41605.20|     134.00000       44246.80
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0073 715-05159               380.800  m   |     278.86000     106189.89|     196.85000      74960.48|     196.00000       74636.80
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0074 715-05161               552.400  m   |     333.08000     183993.39|     227.90000     125891.96|     224.00000      123737.60
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0075 715-05163               405.200  m   |     495.26000     200679.35|     330.00000     133716.00|     304.00000      123180.80
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0076 715-05356               207.300  m   |     854.35000     177106.76|     551.00000     114222.30|     817.00000      169364.10
  PIPE, TYPE 2, DEFORMED, MIN. AREA 2.73  |                            |                            |
  m2                                      |                            |                            |
0077 715-05841                 2.000  EACH|     675.22000       1350.44|    2500.00000       5000.00|    1650.00000        3300.00
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0078 715-06939                 1.000  EACH|     724.45000        724.45|    3500.00000       3500.00|    1200.00000        1200.00
  CONCRETE ANCHOR, MIN. AREA 2.73 m2      |                            |                            |
0079 715-46005                 2.000  EACH|     400.78000        801.56|     350.00000        700.00|     225.00000         450.00
  PIPE END SECTION, 375 mm                |                            |                            |
0080 715-46030                 1.000  EACH|     686.99000        686.99|     800.00000        800.00|     600.00000         600.00
  PIPE END SECTION, 750 mm                |                            |                            |
0081 715-46040                 6.000  EACH|     956.64000       5739.84|    1190.00000       7140.00|     650.00000        3900.00
  PIPE END SECTION, 900 mm                |                            |                            |
0082 718-01044               397.000  m   |      33.49000      13295.53|      27.70000      10996.90|      36.00000       14292.00
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0083 718-06528                10.000  EACH|     653.44000       6534.40|     640.00000       6400.00|     600.00000        6000.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0084 718-06531                 6.000  EACH|     326.72000       1960.32|     640.00000       3840.00|     650.00000        3900.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0085 718-06532              6260.000  m   |       3.21000      20094.60|       2.00000      12520.00|       3.45000       21597.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0086 718-94889              1575.000  m3  |      32.56000      51282.00|      27.80000      43785.00|      24.75000       38981.25
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0088 720-01091                 1.000  EACH|    2034.30000       2034.30|    1612.00000       1612.00|    1845.00000        1845.00
  MANHOLE, C10, MODIFIED                  |                            |                            |
0089 720-03757                 1.000  EACH|    2352.35000       2352.35|    2050.00000       2050.00|    2690.00000        2690.00
  MANHOLE, C15                            |                            |                            |
0090 720-44000                12.000  EACH|     314.74000       3776.88|     300.00000       3600.00|     670.00000        8040.00
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 720-45030                 4.000  EACH|    1042.62000       4170.48|     842.00000       3368.00|    1300.00000        5200.00
  INLET, E7                               |                            |                            |
0092 720-45035                 3.000  EACH|     899.86000       2699.58|     870.00000       2610.00|    1500.00000        4500.00
  INLET, F7                               |                            |                            |
0093 720-45045                41.000  EACH|    1162.96000      47681.36|    1150.00000      47150.00|    1200.00000       49200.00
  INLET, J10                              |                            |                            |
0094 720-45055                28.000  EACH|    1192.95000      33402.60|    1175.00000      32900.00|    1455.00000       40740.00
  INLET, M10                              |                            |                            |
0095 720-45075                 2.000  EACH|    1269.85000       2539.70|    1195.00000       2390.00|    1140.00000        2280.00
  INLET, R13                              |                            |                            |
0096 720-45265                17.000  EACH|     625.66000      10636.22|     950.00000      16150.00|     800.00000       13600.00
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0097 720-45270                 2.000  EACH|     682.74000       1365.48|    1050.00000       2100.00|     825.00000        1650.00
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0098 720-45410                33.000  EACH|    1961.46000      64728.18|    1450.00000      47850.00|    1165.00000       38445.00
  MANHOLE, C4                             |                            |                            |
0099 720-45415                25.000  EACH|    3777.40000      94435.00|    3745.00000      93625.00|    2500.00000       62500.00
  MANHOLE, D4                             |                            |                            |
0100 720-45416                17.000  EACH|    5681.52000      96585.84|    4915.00000      83555.00|    3800.00000       64600.00
  MANHOLE, E4                             |                            |                            |
0101 720-45430                 5.000  EACH|   12212.86000      61064.30|   13000.00000      65000.00|    8500.00000       42500.00
  MANHOLE, G4                             |                            |                            |
0102 720-45605                 1.500  m   |     627.30000        940.95|     740.00000       1110.00|    2920.00000        4380.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0103 720-98174                24.000  EACH|    1651.04000      39624.96|    1582.00000      37968.00|    1650.00000       39600.00
  INLET, B15                              |                            |                            |
0104 720-98555                14.000  EACH|    1714.32000      24000.48|    1612.00000      22568.00|    1750.00000       24500.00
  INLET, C15                              |                            |                            |
0105 731-06223               601.000  m2  |     591.65000     355581.65|     595.00000     357595.00|     642.60000      386202.60
  SOIL NAILED WALL                        |                            |                            |
0106 801-01504                20.000  EACH|      43.56000        871.20|      25.00000        500.00|      25.50000         510.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0107 801-01505                 3.000  EACH|      54.45000        163.35|      45.00000        135.00|      45.90000         137.70
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0108 801-04308                46.000  EACH|     353.95000      16281.70|      50.00000       2300.00|      51.00000        2346.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0109 801-06203             12778.000  m   |       0.25000       3194.50|       0.40000       5111.20|       0.41000        5238.98
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0110 801-06207             34250.000  m   |       3.10000     106175.00|       1.85000      63362.50|       2.91000       99667.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 801-06216               141.000  m   |       4.36000        614.76|       5.00000        705.00|       5.10000         719.10
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0112 801-06605               147.000  EACH|     136.13000      20011.11|      50.00000       7350.00|      51.00000        7497.00
  BARRICADE, IIIA                         |                            |                            |
0113 801-06640                47.000  EACH|     103.46000       4862.62|     124.00000       5828.00|     126.48000        5944.56
  CONSTRUCTION SIGN, A                    |                            |                            |
0114 801-06645                10.000  EACH|      49.01000        490.10|      35.00000        350.00|      35.70000         357.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0115 801-06710              1095.000  DAY |       9.04000       9898.80|      10.00000      10950.00|      15.30000       16753.50
  FLASHING ARROW SIGN                     |                            |                            |
0116 801-06775                        LUMP|   85442.98000      85442.98|  300000.00000     300000.00|   36631.63000       36631.63
  MAINTAINING TRAFFIC                     |                            |                            |
0117 801-09133                 4.000  EACH|    3082.07000      12328.28|    5000.00000      20000.00|    9588.00000       38352.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0118 802-02293                30.090  m3  |     506.57000      15242.69|     465.14000      13996.06|     474.44000       14275.90
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0119 802-04893                 2.000  EACH|      43.56000         87.12|      49.65000         99.30|      76.50000         153.00
  REFERENCE POST                          |                            |                            |
0120 802-05701                67.600  m   |      34.23000       2313.95|      31.43000       2124.67|      32.06000        2167.26
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0121 802-05702                78.000  m   |      28.78000       2244.84|      26.43000       2061.54|      26.96000        2102.88
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0122 802-76015                80.730  m2  |     148.31000      11973.07|     136.18000      10993.81|     138.90000       11213.40
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0123 802-76025                 3.210  m2  |     118.08000        379.04|     108.42000        348.03|     110.59000         354.99
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0124 802-76035                72.480  m2  |     126.05000       9136.10|     115.74000       8388.84|     118.05000        8556.26
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0125 802-76040                 3.240  m2  |     133.77000        433.41|     122.83000        397.97|     125.29000         405.94
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0126 802-76095               570.060  kg  |       4.28000       2439.86|       3.93000       2240.34|       4.01000        2285.94
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0127 802-99045                 4.000  EACH|      77.84000        311.36|      71.47000        285.88|      72.90000         291.60
  SIGN REMOUNTING                         |                            |                            |
0128 803-02310              2591.000  kg  |       3.02000       7824.82|       2.77000       7177.07|       2.83000        7332.53
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 803-76125                 1.000  EACH|    6228.87000       6228.87|    5719.44000       5719.44|    5833.83000        5833.83
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0130 803-76140                 4.000  EACH|   12175.20000      48700.80|   11179.44000      44717.76|   11403.03000       45612.12
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0131 803-76175                14.400  m   |     537.58000       7741.15|     493.61000       7107.98|     503.48000        7250.11
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0132 804-06771                65.000  EACH|      27.23000       1769.95|      18.00000       1170.00|      18.36000        1193.40
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0133 805-01815                12.000  EACH|    1614.48000      19373.76|    1482.44000      17789.28|    1512.09000       18145.08
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0134 805-01842                 7.000  EACH|     706.65000       4946.55|     648.86000       4542.02|     661.84000        4632.88
  HANDHOLE, SIGNAL                        |                            |                            |
0135 805-02087                        LUMP|    1556.76000       1556.76|    1429.44000       1429.44|    1458.03000        1458.03
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0136 805-02658              1000.000  m   |       4.20000       4200.00|       3.86000       3860.00|       3.94000        3940.00
  CABLE, COAXIAL                          |                            |                            |
0137 805-04782                 3.000  EACH|   25592.98000      76778.94|   23499.84000      70499.52|   23969.84000       71909.52
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
0138 805-05006               415.000  m   |      14.14000       5868.10|      12.98000       5386.70|      13.24000        5494.60
  FIBER OPTICS CABLE, FIGURE 8            |                            |                            |
0139 805-06592               620.000  m   |      37.13000      23020.60|      34.09000      21135.80|      34.77000       21557.40
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0140 805-78106                 1.000  EACH|   10192.62000      10192.62|    9359.01000       9359.01|    9546.19000        9546.19
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE FIBER OPTIC             |                            |                            |
0141 805-78109                 2.000  EACH|    8556.18000      17112.36|    7856.41000      15712.82|    8013.54000       16027.08
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE FIBER OPTIC             |                            |                            |
0142 805-78205                22.000  EACH|     331.79000       7299.38|     304.65000       6702.30|     310.74000        6836.28
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0143 805-78215                12.000  EACH|     331.79000       3981.48|     304.65000       3655.80|     310.74000        3728.88
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0144 805-78415                10.000  EACH|    1616.96000      16169.60|    1484.72000      14847.20|    1514.41000       15144.10
  SPAN, CATENARY, AND TETHER              |                            |                            |
0145 805-78420                12.000  EACH|     180.86000       2170.32|     166.07000       1992.84|     169.39000        2032.68
  DISCONNECT HANGER                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0146 805-78445                 3.000  EACH|     538.94000       1616.82|     494.86000       1484.58|     504.76000        1514.28
  SIGNAL SERVICE                          |                            |                            |
0147 805-78467                57.000  m   |       4.80000        273.60|       4.41000        251.37|       4.50000         256.50
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0148 805-78480              1000.000  m   |       3.25000       3250.00|       2.98000       2980.00|       3.04000        3040.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0149 805-78485               650.000  m   |       3.49000       2268.50|       3.20000       2080.00|       3.26000        2119.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0150 805-78490               660.000  m   |       3.84000       2534.40|       3.53000       2329.80|       3.60000        2376.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0151 805-78784                55.000  EACH|       1.09000         59.95|       1.00000         55.00|       1.02000          56.10
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0152 805-78925                 3.000  EACH|    1077.87000       3233.61|     989.72000       2969.16|    1009.51000        3028.53
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0153 805-81060                12.000  EACH|    3084.64000      37015.68|    2832.36000      33988.32|    2889.01000       34668.12
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0154 805-86810                 3.000  EACH|    3737.44000      11212.32|    3431.77000      10295.31|    3500.41000       10501.23
  SERVICE POINT, II                       |                            |                            |
0155 805-86889               780.000  m   |       1.51000       1177.80|       1.39000       1084.20|       1.42000        1107.60
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0156 805-86920                57.000  EACH|       5.63000        320.91|       5.17000        294.69|       5.27000         300.39
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0157 805-86925                12.000  EACH|      19.05000        228.60|      17.49000        209.88|      17.84000         214.08
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0158 805-86930                34.000  EACH|       7.43000        252.62|       6.82000        231.88|       6.96000         236.64
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0159 805-86935                20.000  EACH|      18.63000        372.60|      17.11000        342.20|      17.45000         349.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0160 805-86955                13.000  EACH|     197.60000       2568.80|     181.44000       2358.72|     185.07000        2405.91
  CABLE DUCT MARKER                       |                            |                            |
0161 805-95296                        LUMP|    9340.54000       9340.54|    8576.62000       8576.62|    8748.15000        8748.15
  SIGNAL HEADS, TEMPORARY, INSTALL        |                            |                            |
0162 805-98335              3050.000  m   |      11.99000      36569.50|      11.01000      33580.50|      11.23000       34251.50
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0163 805-98336               125.000  m   |      11.99000       1498.75|      11.01000       1376.25|      11.23000        1403.75
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0164 807-04309                 1.000  EACH|    2036.56000       2036.56|    1870.00000       1870.00|    1907.40000        1907.40
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0165 807-04779                21.000  EACH|     634.81000      13331.01|     582.89000      12240.69|     594.55000       12485.55
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            |
  760 mm X 760 mm X 2450 mm               |                            |                            |
0166 807-78590                 5.000  EACH|     342.55000       1712.75|     314.53000       1572.65|     320.82000        1604.10
  HANDHOLE                                |                            |                            |
0167 807-82016                 4.000  EACH|     641.90000       2567.60|     589.40000       2357.60|     601.19000        2404.76
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0168 807-82054                 2.000  EACH|     652.68000       1305.36|     599.30000       1198.60|     611.29000        1222.58
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0169 807-84752                 4.000  EACH|    1008.62000       4034.48|     926.13000       3704.52|     944.65000        3778.60
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0170 807-84814                17.000  EACH|    1160.76000      19732.92|    1065.83000      18119.11|    1087.15000       18481.55
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0171 807-86620                21.000  EACH|     221.59000       4653.39|     203.47000       4272.87|     207.54000        4358.34
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0172 807-86665                24.000  EACH|     515.10000      12362.40|     472.97000      11351.28|     482.43000       11578.32
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0173 807-86750                 8.000  EACH|     431.24000       3449.92|     395.97000       3167.76|     403.89000        3231.12
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0174 807-86790                 8.000  EACH|     407.28000       3258.24|     373.97000       2991.76|     381.45000        3051.60
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0175 807-86910                25.000  EACH|      33.30000        832.50|      30.58000        764.50|      31.19000         779.75
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0176 807-86915                29.000  EACH|      34.50000       1000.50|      31.68000        918.72|      32.31000         936.99
  CONNECTOR KIT, FUSED                    |                            |                            |
0177 807-86950                31.000  EACH|      56.28000       1744.68|      51.68000       1602.08|      52.71000        1634.01
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0178 807-97619                 4.000  EACH|    6917.86000      27671.44|    6352.08000      25408.32|    6479.12000       25916.48
  HIGH MAST TOWER, RETROFIT               |                            |                            |
0179 808-01468                57.000  m   |      35.94000       2048.58|      33.00000       1881.00|      33.66000        1918.62
  LINE, EPOXY, DOTTED, WHITE, 125 mm, 600 |                            |                            |
  mm LINE, 1200 mm GAP                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0180 808-01503                 8.000  m   |      38.12000        304.96|      35.00000        280.00|      35.70000         285.60
  LINE, EPOXY, BROKEN, YELLOW, 150 mm,    |                            |                            |
  600 mm LINE, 1200 MM GAP                |                            |                            |
0181 808-03002              1270.000  m   |       2.23000       2832.10|       2.05000       2603.50|       2.09000        2654.30
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0182 808-03631              3260.000  m   |       2.23000       7269.80|       2.05000       6683.00|       2.09000        6813.40
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0183 808-03632              3294.000  m   |       2.23000       7345.62|       2.05000       6752.70|       2.09000        6884.46
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0184 808-04896               490.000  m   |       2.23000       1092.70|       2.05000       1004.50|       2.09000        1024.10
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0185 808-05534               722.000  m   |       4.47000       3227.34|       4.10000       2960.20|       4.18000        3017.96
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0186 808-05535                44.000  m   |      32.67000       1437.48|      30.00000       1320.00|      30.60000        1346.40
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0187 808-06701               215.000  m   |       1.09000        234.35|       1.50000        322.50|       1.53000         328.95
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0188 808-06711               102.000  m   |       0.75000         76.50|       0.50000         51.00|       0.51000          52.02
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0189 808-06712                57.000  m   |       0.75000         42.75|       0.50000         28.50|       0.51000          29.07
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0190 808-06713                30.000  m   |       0.75000         22.50|       0.50000         15.00|       0.51000          15.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0191 808-06714               940.000  m   |       0.75000        705.00|       0.50000        470.00|       0.51000         479.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0192 808-06723                 2.000  EACH|      59.90000        119.80|      25.00000         50.00|      25.50000          51.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0193 808-74805               259.000  m   |      32.67000       8461.53|      30.00000       7770.00|      30.60000        7925.40
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0194 808-74807                60.000  EACH|     206.92000      12415.20|     190.00000      11400.00|     193.80000       11628.00
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0195 808-74808                47.000  EACH|     261.38000      12284.86|     240.00000      11280.00|     244.80000       11505.60
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0196 808-75090                22.000  m   |      10.89000        239.58|       3.33000         73.26|       3.40000          74.80
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0197 808-75205               485.000  m   |       1.09000        528.65|       1.50000        727.50|       1.53000         742.05
  LINE, THERMOPLASTIC, SOLID, WHITE, 100  |                            |                            |
  mm                                      |                            |                            |
0198 808-75245               543.000  m   |       1.09000        591.87|       1.50000        814.50|       1.53000         830.79
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0199 808-75274                60.000  m   |      10.89000        653.40|       5.50000        330.00|       5.61000         336.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
  300mm                                   |                            |                            |
0200 808-75320                 8.000  EACH|      65.34000        522.72|      45.00000        360.00|      45.90000         367.20
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0201 808-75325                 8.000  EACH|      81.68000        653.44|      55.00000        440.00|      56.10000         448.80
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0202 808-75996               219.000  EACH|      10.89000       2384.91|       5.00000       1095.00|       3.37000         738.03
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0203 808-75998               825.000  EACH|      22.33000      18422.25|      21.50000      17737.50|      20.91000       17250.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0204 621-01882              4000.000  kg  |       8.89000      35560.00|       8.16000      32640.00|       8.32000       33280.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0205 501-06727                        LUMP|    2140.24000       2140.24|    2000.00000       2000.00|    3735.59000        3735.59
  CORING, PCCP                            |                            |                            |
0206 602-06646               127.000  m   |      66.68000       8468.36|      65.00000       8255.00|      72.19000        9168.13
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0208 205-06938               100.000  m   |      51.45000       5145.00|      20.00000       2000.00|      15.00000        1500.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0209 202-60820              1200.000  m2  |       0.98000       1176.00|       5.05000       6060.00|       5.03000        6036.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0210 202-60822               600.000  m2  |       2.27000       1362.00|       5.05000       3030.00|       9.68000        5808.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0211 303-52308             19023.000  Mg  |       6.79000     129166.17|       9.30000     176913.90|      12.21000      232270.83
  COMPACTED AGGREGATE, O, 53 , RECYCLED   |                            |                            |
0212 202-03000                        LUMP|     108.91000        108.91|     500.00000        500.00|    1200.00000        1200.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0213 202-03000                        LUMP|     108.91000        108.91|     250.00000        250.00|    3000.00000        3000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1136349              |(2) 35-0175870              |(3) 35-1139301
                                          |TSCHUOR, GALE COMPANY, INC. |BERNS CONSTRUCTION COMPANY I|E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0214 202-03000                        LUMP|     108.91000        108.91|    4800.00000       4800.00|    6000.00000        6000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 90                                  |                            |                            |
0215 202-03135                 1.394  m2  |     390.63000        544.54|     200.00000        278.80|     645.00000         899.13
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
     SECTION TOTALS                       |             $  9,560,509.71|             $  9,576,827.61|                $  9,966,769.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  9,560,509.71|             $  9,576,827.61|                $  9,966,769.35
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1600.00000      38400.00|    1700.00000      40800.00|    2500.00000       60000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  143600.00000     143600.00|  150000.00000     150000.00|  200000.00000      200000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  505750.00000     505750.00|  510000.00000     510000.00|  520000.00000      520000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  252000.00000     252000.00|  250000.00000     250000.00|  160000.00000      160000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             28934.000  m2  |       7.81000     225974.54|       7.00000     202538.00|       5.27000      152482.18
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03783                 4.000  EACH|     285.89000       1143.56|     300.00000       1200.00|     288.78000        1155.12
  SIGN, PANEL, REMOVE                     |                            |                            |
0007 202-04089                74.000  EACH|      71.47000       5288.78|      74.00000       5476.00|      72.19000        5342.06
  SHEET SIGN, REMOVE                      |                            |                            |
0008 202-51368               752.000  m2  |      15.00000      11280.00|      16.00000      12032.00|      15.39000       11573.28
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-74080                 1.000  EACH|     428.83000        428.83|     440.00000        440.00|     433.16000         433.16
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 202-78515                        LUMP|    2858.87000       2858.87|    2700.00000       2700.00|    2887.74000        2887.74
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 202-93763                21.000  EACH|     137.23000       2881.83|     140.00000       2940.00|     138.62000        2911.02
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0012 202-95579                 3.000  EACH|     357.36000       1072.08|     370.00000       1110.00|     360.97000        1082.91
  SERVICE POINT, REMOVE                   |                            |                            |
0013 203-02000             71759.000  m3  |       7.50000     538192.50|       7.50000     538192.50|      10.28000      737682.52
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02020               212.000  m3  |      65.00000      13780.00|      67.00000      14204.00|      57.96000       12287.52
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0015 205-02224              1800.000  m   |       4.98000       8964.00|       6.20000      11160.00|       5.03000        9054.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02227              1490.000  m   |       3.25000       4842.50|       3.40000       5066.00|       7.34000       10936.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0017 205-02231               420.000  m   |      70.00000      29400.00|      73.00000      30660.00|      46.30000       19446.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0018 205-02232               155.000  m3  |     400.00000      62000.00|     410.00000      63550.00|      13.41000        2078.55
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02236                26.000  EACH|      55.00000       1430.00|      58.00000       1508.00|      55.56000        1444.56
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 205-02237               110.000  EACH|      25.00000       2750.00|      27.00000       2970.00|      25.25000        2777.50
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0022 211-02060             10781.000  m3  |      17.00000     183277.00|      18.00000     194058.00|      19.81000      213571.61
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-52308             37986.000  Mg  |      11.06000     420125.16|      13.00000     493818.00|      11.41000      433420.26
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 304-06464             16888.000  m3  |      31.56000     532985.28|      33.00000     557304.00|      34.31000      579427.28
  SUBBASE FOR PCCP                        |                            |                            |
0025 305-05206              8273.000  Mg  |      67.88000     561571.24|      50.00000     413650.00|      45.54000      376752.42
  WIDENING WITH HMA                       |                            |                            |
0026 401-05437              3450.000  Mg  |      36.87000     127201.50|      35.00000     120750.00|      37.00000      127650.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              1424.000  Mg  |      39.91000      56831.84|      37.00000      52688.00|      48.00000       68352.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456               647.000  Mg  |      50.01000      32356.47|      55.00000      35585.00|     105.00000       67935.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 401-05459               310.000  Mg  |      38.48000      11928.80|      44.00000      13640.00|      41.00000       12710.00
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0030 401-05464                81.000  Mg  |      56.77000       4598.37|      58.00000       4698.00|      85.00000        6885.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0031 401-06264                        LUMP|    1500.00000       1500.00|     800.00000        800.00|    3500.00000        3500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0032 402-05470              1284.000  Mg  |      37.21000      47777.64|      31.00000      39804.00|      35.00000       44940.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0033 402-05495              1250.000  Mg  |      43.70000      54625.00|      46.00000      57500.00|      38.00000       47500.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0034 406-05520                 8.800  Mg  |     217.72000       1915.94|     180.00000       1584.00|     350.00000        3080.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-03707               180.000  m2  |      85.75000      15435.00|      49.00000       8820.00|      88.00000       15840.00
  RAISED CORRUGATED ISLAND, CONCRETE      |                            |                            |
0036 501-04635              1945.000  m   |       4.17000       8110.65|       4.20000       8169.00|       3.06000        5951.70
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                            |                            |
0037 501-05240             11403.000  m   |      21.40000     244024.20|      22.00000     250866.00|      22.00000      250866.00
  CONTRACTION JOINT, D1                   |                            |                            |
0038 501-06266                        LUMP|   14272.27000      14272.27|    5700.00000       5700.00|   15000.00000       15000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0039 501-06324             60672.000  m2  |      39.34000    2386836.48|      42.00000    2548224.00|      41.50000     2517888.00
  QC/QA PCCP, 325 mm                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 601-06224                 2.000  EACH|   31400.00000      62800.00|   33000.00000      66000.00|   33232.29000       66464.58
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0041 604-06069                70.000  m2  |      91.13000       6379.10|      43.00000       3010.00|      68.11000        4767.70
  CURB RAMP, CONCRETE                     |                            |                            |
0042 604-06070              4843.000  m2  |      23.84000     115457.12|      24.00000     116232.00|      30.74000      148873.82
  SIDEWALK, CONCRETE                      |                            |                            |
0043 605-06100              2778.000  m   |      29.37000      81589.86|      23.00000      63894.00|      30.00000       83340.00
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0044 605-06120                50.000  m   |      69.77000       3488.50|      49.00000       2450.00|      85.00000        4250.00
  CURB, CONCRETE                          |                            |                            |
0045 605-06150               585.000  m   |      42.22000      24698.70|      62.00000      36270.00|      55.19000       32286.15
  CURB AND GUTTER, C, CONCRETE Type C     |                            |                            |
0046 605-06250              1393.000  m2  |      58.56000      81574.08|      66.00000      91938.00|      60.00000       83580.00
  CENTER CURB, C, CONCRETE                |                            |                            |
0047 610-05527               292.000  Mg  |      75.69000      22101.48|      59.00000      17228.00|      85.00000       24820.00
  HMA FOR APPROACHES                      |                            |                            |
0048 611-05330              2730.000  m2  |      34.22000      93420.60|      37.00000     101010.00|      43.09000      117635.70
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 5.000  EACH|     110.00000        550.00|     110.00000        550.00|     176.77000         883.85
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 615-06490                64.000  EACH|      95.00000       6080.00|      98.00000       6272.00|     110.10000        7046.40
  RIGHT OF WAY MARKER                     |                            |                            |
0051 615-06510                11.000  EACH|     305.00000       3355.00|     320.00000       3520.00|     409.09000        4499.99
  MONUMENT, C                             |                            |                            |
0052 615-06515                15.000  EACH|      70.00000       1050.00|      73.00000       1095.00|     102.02000        1530.30
  MONUMENT, D                             |                            |                            |
0053 615-06527                 1.000  EACH|     495.00000        495.00|     510.00000        510.00|     308.08000         308.08
  MONUMENT, SECTION CORNER                |                            |                            |
0054 616-02320               352.000  m2  |       2.50000        880.00|       2.60000        915.20|       2.54000         894.08
  GEOTEXTILES                             |                            |                            |
0055 616-06405               178.000  Mg  |      21.00000       3738.00|      22.00000       3916.00|      28.51000        5074.78
  RIPRAP, REVETMENT                       |                            |                            |
0056 621-01004                16.000  EACH|     575.00000       9200.00|     600.00000       9600.00|     580.81000        9292.96
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0057 621-06545                14.900  Mg  |     586.00000       8731.40|     610.00000       9089.00|     591.92000        8819.61
  FERTILIZER                              |                            |                            |
0058 621-06548                11.000  kg  |      49.50000        544.50|      51.00000        561.00|      50.00000         550.00
  SEED MIXTURE, CV                        |                            |                            |
0059 621-06553              1020.000  kg  |       6.17000       6293.40|       6.40000       6528.00|       6.23000        6354.60
  SEED MIXTURE, R                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                 ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 621-06565               224.000  Mg  |     448.00000     100352.00|     460.00000     103040.00|     452.52000      101364.48
  MULCHING MATERIAL                       |                            |                            |
0061 621-06567               780.000  kL  |       0.53000        413.40|       0.55000        429.00|       0.54000         421.20
  WATER                                   |                            |                            |
0062 621-06574             43372.000  m2  |       3.02000     130983.44|       3.10000     134453.20|       3.05000      132284.60
  SODDING                                 |                            |                            |
0063 702-94656                 2.200  m3  |     800.00000       1760.00|     500.00000       1100.00|    1023.05000        2250.71
  CONCRETE, B                             |                            |                            |
0064 703-01540                45.000  EACH|      45.00000       2025.00|      14.00000        630.00|      15.12000         680.40
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0065 714-26702                48.000  m   |    1100.00000      52800.00|    1100.00000      52800.00|     812.83000       39015.84
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0066 715-05019               100.700  m   |     200.00000      20140.00|     210.00000      21147.00|     174.20000       17541.94
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0067 715-05024               396.000  m   |     200.00000      79200.00|     210.00000      83160.00|     157.10000       62211.60
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0068 715-05048              6260.000  m   |       6.81000      42630.60|       6.70000      41942.00|       6.57000       41128.20
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0069 715-05151              1445.300  m   |      85.00000     122850.50|      88.00000     127186.40|      75.36000      108917.81
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0070 715-05152               735.700  m   |     100.00000      73570.00|     100.00000      73570.00|      88.68000       65241.88
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0071 715-05154               608.000  m   |     115.00000      69920.00|     120.00000      72960.00|      67.26000       40894.08
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0072 715-05156               330.200  m   |     145.00000      47879.00|     150.00000      49530.00|     137.79000       45498.26
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0073 715-05159               380.800  m   |     215.00000      81872.00|     200.00000      76160.00|     197.88000       75352.70
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0074 715-05161               552.400  m   |     145.00000      80098.00|     150.00000      82860.00|     237.33000      131101.09
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0075 715-05163               405.200  m   |     325.00000     131690.00|     340.00000     137768.00|     351.71000      142512.89
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0076 715-05356               207.300  m   |     170.00000      35241.00|     180.00000      37314.00|     798.32000      165491.74
  PIPE, TYPE 2, DEFORMED, MIN. AREA 2.73  |                            |                            |
  m2                                      |                            |                            |
0077 715-05841                 2.000  EACH|    2800.00000       5600.00|    2900.00000       5800.00|    1272.28000        2544.56
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0078 715-06939                 1.000  EACH|    2800.00000       2800.00|    2900.00000       2900.00|    2622.04000        2622.04
  CONCRETE ANCHOR, MIN. AREA 2.73 m2      |                            |                            |
0079 715-46005                 2.000  EACH|     480.00000        960.00|     500.00000       1000.00|     313.68000         627.36
  PIPE END SECTION, 375 mm                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 111 -18
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 715-46030                 1.000  EACH|     765.00000        765.00|     790.00000        790.00|     610.61000         610.61
  PIPE END SECTION, 750 mm                |                            |                            |
0081 715-46040                 6.000  EACH|    1050.00000       6300.00|    1100.00000       6600.00|     725.25000        4351.50
  PIPE END SECTION, 900 mm                |                            |                            |
0082 718-01044               397.000  m   |      39.68000      15752.96|      32.00000      12704.00|      31.06000       12330.82
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0083 718-06528                10.000  EACH|     185.00000       1850.00|     620.00000       6200.00|     606.06000        6060.60
  OUTLET PROTECTOR, 1                     |                            |                            |
0084 718-06531                 6.000  EACH|     255.00000       1530.00|     310.00000       1860.00|     303.03000        1818.18
  OUTLET PROTECTOR, 3                     |                            |                            |
0085 718-06532              6260.000  m   |       3.00000      18780.00|       3.10000      19406.00|       2.98000       18654.80
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0086 718-94889              1575.000  m3  |      33.26000      52384.50|      31.00000      48825.00|      30.20000       47565.00
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0088 720-01091                 1.000  EACH|    3830.00000       3830.00|    4000.00000       4000.00|    1462.96000        1462.96
  MANHOLE, C10, MODIFIED                  |                            |                            |
0089 720-03757                 1.000  EACH|    1350.00000       1350.00|    1400.00000       1400.00|    1759.26000        1759.26
  MANHOLE, C15                            |                            |                            |
0090 720-44000                12.000  EACH|     250.00000       3000.00|     260.00000       3120.00|     395.04000        4740.48
  CASTING, ADJUST TO GRADE                |                            |                            |
0091 720-45030                 4.000  EACH|    1000.00000       4000.00|    1000.00000       4000.00|     940.72000        3762.88
  INLET, E7                               |                            |                            |
0092 720-45035                 3.000  EACH|    1100.00000       3300.00|    1100.00000       3300.00|     940.72000        2822.16
  INLET, F7                               |                            |                            |
0093 720-45045                41.000  EACH|    1100.00000      45100.00|    1100.00000      45100.00|    1139.67000       46726.47
  INLET, J10                              |                            |                            |
0094 720-45055                28.000  EACH|    1200.00000      33600.00|    1200.00000      33600.00|    1139.67000       31910.76
  INLET, M10                              |                            |                            |
0095 720-45075                 2.000  EACH|    1250.00000       2500.00|    1300.00000       2600.00|    1178.84000        2357.68
  INLET, R13                              |                            |                            |
0096 720-45265                17.000  EACH|     550.00000       9350.00|     570.00000       9690.00|     351.24000        5971.08
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0097 720-45270                 2.000  EACH|     600.00000       1200.00|     620.00000       1240.00|     377.43000         754.86
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0098 720-45410                33.000  EACH|    1300.00000      42900.00|    1300.00000      42900.00|    1343.38000       44331.54
  MANHOLE, C4                             |                            |                            |
0099 720-45415                25.000  EACH|    1400.00000      35000.00|    1500.00000      37500.00|    2260.87000       56521.75
  MANHOLE, D4                             |                            |                            |
0100 720-45416                17.000  EACH|    1300.00000      22100.00|    1300.00000      22100.00|    2925.44000       49732.48
  MANHOLE, E4                             |                            |                            |
0101 720-45430                 5.000  EACH|    1350.00000       6750.00|    1400.00000       7000.00|    7719.03000       38595.15
  MANHOLE, G4                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0102 720-45605                 1.500  m   |    1765.00000       2647.50|    1800.00000       2700.00|    1120.89000        1681.34
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0103 720-98174                24.000  EACH|    1500.00000      36000.00|    1600.00000      38400.00|    1401.15000       33627.60
  INLET, B15                              |                            |                            |
0104 720-98555                14.000  EACH|    1650.00000      23100.00|    1700.00000      23800.00|    1481.48000       20740.72
  INLET, C15                              |                            |                            |
0105 731-06223               601.000  m2  |     630.00000     378630.00|     630.00000     378630.00|     632.52000      380144.52
  SOIL NAILED WALL                        |                            |                            |
0106 801-01504                20.000  EACH|      25.00000        500.00|      26.00000        520.00|      40.40000         808.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0107 801-01505                 3.000  EACH|      45.00000        135.00|      47.00000        141.00|      50.51000         151.53
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0108 801-04308                46.000  EACH|      50.00000       2300.00|      52.00000       2392.00|      50.51000        2323.46
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0109 801-06203             12778.000  m   |       0.40000       5111.20|       0.41000       5238.98|       0.23000        2938.94
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0110 801-06207             34250.000  m   |       2.85000      97612.50|       3.00000     102750.00|       2.88000       98640.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0111 801-06216               141.000  m   |       5.00000        705.00|       5.20000        733.20|       4.04000         569.64
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0112 801-06605               147.000  EACH|      50.00000       7350.00|      52.00000       7644.00|      50.51000        7424.97
  BARRICADE, IIIA                         |                            |                            |
0113 801-06640                47.000  EACH|     124.00000       5828.00|     130.00000       6110.00|     125.25000        5886.75
  CONSTRUCTION SIGN, A                    |                            |                            |
0114 801-06645                10.000  EACH|      35.00000        350.00|      36.00000        360.00|      35.35000         353.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0115 801-06710              1095.000  DAY |      15.00000      16425.00|      16.00000      17520.00|      15.15000       16589.25
  FLASHING ARROW SIGN                     |                            |                            |
0116 801-06775                        LUMP|  192500.00000     192500.00|  200000.00000     200000.00|  155888.88000      155888.88
  MAINTAINING TRAFFIC                     |                            |                            |
0117 801-09133                 4.000  EACH|    9400.00000      37600.00|    9700.00000      38800.00|    9494.94000       37979.76
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0118 802-02293                30.090  m3  |     465.14000      13996.06|     480.00000      14443.20|     469.84000       14137.49
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0119 802-04893                 2.000  EACH|      50.00000        100.00|      78.00000        156.00|      50.51000         101.02
  REFERENCE POST                          |                            |                            |
0120 802-05701                67.600  m   |      31.43000       2124.67|      33.00000       2230.80|      31.75000        2146.30
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0121 802-05702                78.000  m   |      26.43000       2061.54|      27.00000       2106.00|      26.70000        2082.60
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0122 802-76015                80.730  m2  |     136.18000      10993.81|     140.00000      11302.20|     137.56000       11105.22
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0123 802-76025                 3.210  m2  |     108.42000        348.03|     110.00000        353.10|     109.52000         351.56
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0124 802-76035                72.480  m2  |     115.74000       8388.84|     120.00000       8697.60|     116.91000        8473.64
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0125 802-76040                 3.240  m2  |     122.83000        397.97|     130.00000        421.20|     124.07000         401.99
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0126 802-76095               570.060  kg  |       3.93000       2240.34|       4.10000       2337.25|       3.97000        2263.14
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0127 802-99045                 4.000  EACH|      71.47000        285.88|      74.00000        296.00|      72.19000         288.76
  SIGN REMOUNTING                         |                            |                            |
0128 803-02310              2591.000  kg  |       2.77000       7177.07|       2.90000       7513.90|       2.80000        7254.80
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0129 803-76125                 1.000  EACH|    5719.44000       5719.44|    5900.00000       5900.00|    5777.21000        5777.21
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0130 803-76140                 4.000  EACH|   11179.44000      44717.76|   12000.00000      48000.00|   11292.35000       45169.40
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0131 803-76175                14.400  m   |     493.61000       7107.98|     510.00000       7344.00|     498.60000        7179.84
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0132 804-06771                65.000  EACH|      20.00000       1300.00|      19.00000       1235.00|      21.21000        1378.65
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0133 805-01815                12.000  EACH|    1482.44000      17789.28|    1500.00000      18000.00|    1497.41000       17968.92
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0134 805-01842                 7.000  EACH|     648.86000       4542.02|     670.00000       4690.00|     655.41000        4587.87
  HANDHOLE, SIGNAL                        |                            |                            |
0135 805-02087                        LUMP|    1429.44000       1429.44|    1500.00000       1500.00|    1443.88000        1443.88
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0136 805-02658              1000.000  m   |       3.86000       3860.00|       4.00000       4000.00|       3.90000        3900.00
  CABLE, COAXIAL                          |                            |                            |
0137 805-04782                 3.000  EACH|   23499.84000      70499.52|   24000.00000      72000.00|   23737.19000       71211.57
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0138 805-05006               415.000  m   |      12.98000       5386.70|      13.00000       5395.00|      13.11000        5440.65
  FIBER OPTICS CABLE, FIGURE 8            |                            |                            |
0139 805-06592               620.000  m   |      34.09000      21135.80|      35.00000      21700.00|      34.43000       21346.60
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0140 805-78106                 1.000  EACH|    9359.01000       9359.01|    9700.00000       9700.00|    9453.54000        9453.54
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE FIBER OPTIC             |                            |                            |
0141 805-78109                 2.000  EACH|    7856.41000      15712.82|    8100.00000      16200.00|    7935.76000       15871.52
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE FIBER OPTIC             |                            |                            |
0142 805-78205                22.000  EACH|     304.65000       6702.30|     320.00000       7040.00|     307.73000        6770.06
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0143 805-78215                12.000  EACH|     304.65000       3655.80|     320.00000       3840.00|     307.73000        3692.76
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0144 805-78415                10.000  EACH|    1484.72000      14847.20|    1500.00000      15000.00|    1499.72000       14997.20
  SPAN, CATENARY, AND TETHER              |                            |                            |
0145 805-78420                12.000  EACH|     166.07000       1992.84|     170.00000       2040.00|     167.75000        2013.00
  DISCONNECT HANGER                       |                            |                            |
0146 805-78445                 3.000  EACH|     494.86000       1484.58|     510.00000       1530.00|     499.86000        1499.58
  SIGNAL SERVICE                          |                            |                            |
0147 805-78467                57.000  m   |       4.41000        251.37|       4.60000        262.20|       4.45000         253.65
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0148 805-78480              1000.000  m   |       2.98000       2980.00|       3.10000       3100.00|       3.01000        3010.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0149 805-78485               650.000  m   |       3.20000       2080.00|       3.30000       2145.00|       3.23000        2099.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0150 805-78490               660.000  m   |       3.53000       2329.80|       3.70000       2442.00|       3.57000        2356.20
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0151 805-78784                55.000  EACH|       1.00000         55.00|       1.00000         55.00|       1.01000          55.55
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0152 805-78925                 3.000  EACH|     989.72000       2969.16|    1000.00000       3000.00|     999.72000        2999.16
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0153 805-81060                12.000  EACH|    2832.36000      33988.32|    2900.00000      34800.00|    2860.97000       34331.64
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0154 805-86810                 3.000  EACH|    3431.77000      10295.31|    3600.00000      10800.00|    3466.43000       10399.29
  SERVICE POINT, II                       |                            |                            |
0155 805-86889               780.000  m   |       1.39000       1084.20|       1.40000       1092.00|       1.40000        1092.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0156 805-86920                57.000  EACH|       5.17000        294.69|       5.40000        307.80|       5.22000         297.54
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0157 805-86925                12.000  EACH|      17.49000        209.88|      18.00000        216.00|      17.67000         212.04
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0158 805-86930                34.000  EACH|       6.82000        231.88|       7.10000        241.40|       6.89000         234.26
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0159 805-86935                20.000  EACH|      17.11000        342.20|      18.00000        360.00|      17.28000         345.60
  INSULATING LINK, WATERPROOFED           |                            |                            |
0160 805-86955                13.000  EACH|     181.44000       2358.72|     190.00000       2470.00|     183.27000        2382.51
  CABLE DUCT MARKER                       |                            |                            |
0161 805-95296                        LUMP|    8576.62000       8576.62|    8900.00000       8900.00|    8663.24000        8663.24
  SIGNAL HEADS, TEMPORARY, INSTALL        |                            |                            |
0162 805-98335              3050.000  m   |      11.01000      33580.50|      11.00000      33550.00|      11.12000       33916.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0163 805-98336               125.000  m   |      11.01000       1376.25|      11.00000       1375.00|      11.12000        1390.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0164 807-04309                 1.000  EACH|    1870.00000       1870.00|    1900.00000       1900.00|    1888.89000        1888.89
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0165 807-04779                21.000  EACH|     582.89000      12240.69|     600.00000      12600.00|     588.78000       12364.38
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            |
  760 mm X 760 mm X 2450 mm               |                            |                            |
0166 807-78590                 5.000  EACH|     314.53000       1572.65|     330.00000       1650.00|     317.71000        1588.55
  HANDHOLE                                |                            |                            |
0167 807-82016                 4.000  EACH|     589.40000       2357.60|     610.00000       2440.00|     595.35000        2381.40
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0168 807-82054                 2.000  EACH|     599.30000       1198.60|     620.00000       1240.00|     605.36000        1210.72
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0169 807-84752                 4.000  EACH|     926.13000       3704.52|     960.00000       3840.00|     935.49000        3741.96
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0170 807-84814                17.000  EACH|    1065.83000      18119.11|    1100.00000      18700.00|    1076.59000       18302.03
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0171 807-86620                21.000  EACH|     203.47000       4272.87|     210.00000       4410.00|     205.53000        4316.13
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0172 807-86665                24.000  EACH|     472.97000      11351.28|     490.00000      11760.00|     477.75000       11466.00
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0173 807-86750                 8.000  EACH|     395.97000       3167.76|     410.00000       3280.00|     399.97000        3199.76
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0174 807-86790                 8.000  EACH|     373.97000       2991.76|     390.00000       3120.00|     377.75000        3022.00
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0175 807-86910                25.000  EACH|      30.58000        764.50|      32.00000        800.00|      30.89000         772.25
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0176 807-86915                29.000  EACH|      31.68000        918.72|      33.00000        957.00|      32.00000         928.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0177 807-86950                31.000  EACH|      51.68000       1602.08|      54.00000       1674.00|      52.20000        1618.20
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0178 807-97619                 4.000  EACH|    6352.08000      25408.32|    6600.00000      26400.00|    6416.24000       25664.96
  HIGH MAST TOWER, RETROFIT               |                            |                            |
0179 808-01468                57.000  m   |      33.00000       1881.00|      34.00000       1938.00|      33.33000        1899.81
  LINE, EPOXY, DOTTED, WHITE, 125 mm, 600 |                            |                            |
  mm LINE, 1200 mm GAP                    |                            |                            |
0180 808-01503                 8.000  m   |      35.00000        280.00|      36.00000        288.00|      35.35000         282.80
  LINE, EPOXY, BROKEN, YELLOW, 150 mm,    |                            |                            |
  600 mm LINE, 1200 MM GAP                |                            |                            |
0181 808-03002              1270.000  m   |       2.05000       2603.50|       2.10000       2667.00|       2.07000        2628.90
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0182 808-03631              3260.000  m   |       2.05000       6683.00|       2.10000       6846.00|       2.07000        6748.20
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0183 808-03632              3294.000  m   |       2.05000       6752.70|       2.10000       6917.40|       2.07000        6818.58
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0184 808-04896               490.000  m   |       2.05000       1004.50|       2.10000       1029.00|       2.07000        1014.30
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0185 808-05534               722.000  m   |       4.10000       2960.20|       4.30000       3104.60|       4.14000        2989.08
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0186 808-05535                44.000  m   |      30.00000       1320.00|      31.00000       1364.00|      30.30000        1333.20
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0187 808-06701               215.000  m   |       1.50000        322.50|       1.60000        344.00|       1.01000         217.15
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0188 808-06711               102.000  m   |       0.50000         51.00|       0.52000         53.04|       0.70000          71.40
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0189 808-06712                57.000  m   |       0.50000         28.50|       0.52000         29.64|       0.70000          39.90
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0190 808-06713                30.000  m   |       0.50000         15.00|       0.52000         15.60|       0.70000          21.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0191 808-06714               940.000  m   |       0.50000        470.00|       0.52000        488.80|       0.70000         658.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0192 808-06723                 2.000  EACH|      25.00000         50.00|      26.00000         52.00|      55.56000         111.12
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0193 808-74805               259.000  m   |      30.00000       7770.00|      31.00000       8029.00|      30.30000        7847.70
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0194 808-74807                60.000  EACH|     190.00000      11400.00|     200.00000      12000.00|     191.92000       11515.20
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0195 808-74808                47.000  EACH|     240.00000      11280.00|     250.00000      11750.00|     242.42000       11393.74
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0196 808-75090                22.000  m   |       3.33000         73.26|       3.50000         77.00|      10.10000         222.20
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 600 mm          |                            |                            |
0197 808-75205               485.000  m   |       1.50000        727.50|       1.60000        776.00|       1.01000         489.85
  LINE, THERMOPLASTIC, SOLID, WHITE, 100  |                            |                            |
  mm                                      |                            |                            |
0198 808-75245               543.000  m   |       1.50000        814.50|       1.60000        868.80|       1.01000         548.43
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0199 808-75274                60.000  m   |       5.50000        330.00|       5.70000        342.00|      10.10000         606.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
  300mm                                   |                            |                            |
0200 808-75320                 8.000  EACH|      45.00000        360.00|      47.00000        376.00|      60.61000         484.88
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0201 808-75325                 8.000  EACH|      55.00000        440.00|      57.00000        456.00|      75.76000         606.08
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0202 808-75996               219.000  EACH|      10.00000       2190.00|      10.00000       2190.00|      10.10000        2211.90
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0203 808-75998               825.000  EACH|      20.50000      16912.50|      21.00000      17325.00|      20.71000       17085.75
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0999231              |(5) 35-0918397              |(6) 35-1917625
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0204 621-01882              4000.000  kg  |       8.16000      32640.00|       8.50000      34000.00|       8.24000       32960.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0205 501-06727                        LUMP|    8555.05000       8555.05|    3100.00000       3100.00|    8000.00000        8000.00
  CORING, PCCP                            |                            |                            |
0206 602-06646               127.000  m   |      68.63000       8716.01|     140.00000      17780.00|      84.57000       10740.39
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0208 205-06938               100.000  m   |       9.59000        959.00|      31.00000       3100.00|      27.67000        2767.00
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0209 202-60820              1200.000  m2  |       3.16000       3792.00|       4.00000       4800.00|       5.20000        6240.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0210 202-60822               600.000  m2  |       5.83000       3498.00|       9.40000       5640.00|       5.73000        3438.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0211 303-52308             19023.000  Mg  |      10.44000     198600.12|       8.90000     169304.70|      10.22000      194415.06
  COMPACTED AGGREGATE, O, 53 , RECYCLED   |                            |                            |
0212 202-03000                        LUMP|     950.00000        950.00|    2000.00000       2000.00|    2545.31000        2545.31
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0213 202-03000                        LUMP|    2550.00000       2550.00|    5000.00000       5000.00|     848.44000         848.44
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0214 202-03000                        LUMP|    6950.00000       6950.00|   10000.00000      10000.00|   10332.85000       10332.85
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 90                                  |                            |                            |
0215 202-03135                 1.394  m2  |     750.00000       1045.50|    1000.00000       1394.00|     869.53000        1212.12
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
     SECTION TOTALS                       |             $ 10,115,635.07|             $ 10,270,520.71|                $ 10,478,566.37
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,115,635.07|             $ 10,270,520.71|                $ 10,478,566.37
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 111 -26
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                24.000  MOS |    1940.42000      46570.08|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  200000.00000     200000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  564000.00000     564000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  282000.00000     282000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             28934.000  m2  |       4.93000     142644.62|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-03783                 4.000  EACH|     285.89000       1143.56|                            |
  SIGN, PANEL, REMOVE                     |                            |                            |
0007 202-04089                74.000  EACH|      71.47000       5288.78|                            |
  SHEET SIGN, REMOVE                      |                            |                            |
0008 202-51368               752.000  m2  |       7.96000       5985.92|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-74080                 1.000  EACH|     428.83000        428.83|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 202-78515                        LUMP|    2858.87000       2858.87|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0011 202-93763                21.000  EACH|     238.04000       4998.84|                            |
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0012 202-95579                 3.000  EACH|     357.36000       1072.08|                            |
  SERVICE POINT, REMOVE                   |                            |                            |
0013 203-02000             71759.000  m3  |      14.00000    1004626.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02020               212.000  m3  |       1.00000        212.00|                            |
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0015 205-02224              1800.000  m   |       4.98000       8964.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0016 205-02227              1490.000  m   |       6.39000       9521.10|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0017 205-02231               420.000  m   |      32.66000      13717.20|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0018 205-02232               155.000  m3  |      34.85000       5401.75|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 111 -27
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02236                26.000  EACH|      55.00000       1430.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0020 205-02237               110.000  EACH|      25.00000       2750.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0022 211-02060             10781.000  m3  |      13.67000     147376.27|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 303-52308             37986.000  Mg  |      11.54000     438358.44|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 304-06464             16888.000  m3  |      34.86000     588715.68|                            |
  SUBBASE FOR PCCP                        |                            |                            |
0025 305-05206              8273.000  Mg  |      46.30000     383039.90|                            |
  WIDENING WITH HMA                       |                            |                            |
0026 401-05437              3450.000  Mg  |      36.87000     127201.50|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              1424.000  Mg  |      39.91000      56831.84|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456               647.000  Mg  |      50.01000      32356.47|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 401-05459               310.000  Mg  |      38.48000      11928.80|                            |
  QC/QA HMA BASE 25.0 mm, SHOULDER        |                            |                            |
0030 401-05464                81.000  Mg  |      56.77000       4598.37|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0031 401-06264                        LUMP|    1500.00000       1500.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0032 402-05470              1284.000  Mg  |      37.21000      47777.64|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0033 402-05495              1250.000  Mg  |      43.70000      54625.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0034 406-05520                 8.800  Mg  |     217.72000       1915.94|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 501-03707               180.000  m2  |      51.72000       9309.60|                            |
  RAISED CORRUGATED ISLAND, CONCRETE      |                            |                            |
0036 501-04635              1945.000  m   |       6.38000      12409.10|                            |
  MILLED CONCRETE SHOULDER CORRUGATIONS   |                            |                            |
0037 501-05240             11403.000  m   |      20.20000     230340.60|                            |
  CONTRACTION JOINT, D1                   |                            |                            |
0038 501-06266                        LUMP|   10426.84000      10426.84|                            |
  PROFILOGRAPH, PCCP                      |                            |                            |
0039 501-06324             60672.000  m2  |      40.42000    2452362.24|                            |
  QC/QA PCCP, 325 mm                      |                            |                            |
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0040 601-06224                 2.000  EACH|   31400.00000      62800.00|                            |
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0041 604-06069                70.000  m2  |      50.40000       3528.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0042 604-06070              4843.000  m2  |      33.75000     163451.25|                            |
  SIDEWALK, CONCRETE                      |                            |                            |
0043 605-06100              2778.000  m   |      32.90000      91396.20|                            |
  CURB, INTEGRAL, C, CONCRETE             |                            |                            |
0044 605-06120                50.000  m   |      44.30000       2215.00|                            |
  CURB, CONCRETE                          |                            |                            |
0045 605-06150               585.000  m   |      38.10000      22288.50|                            |
  CURB AND GUTTER, C, CONCRETE Type C     |                            |                            |
0046 605-06250              1393.000  m2  |      57.62000      80264.66|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0047 610-05527               292.000  Mg  |      75.69000      22101.48|                            |
  HMA FOR APPROACHES                      |                            |                            |
0048 611-05330              2730.000  m2  |      39.60000     108108.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0049 611-06497                 5.000  EACH|     110.00000        550.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0050 615-06490                64.000  EACH|      95.00000       6080.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0051 615-06510                11.000  EACH|     305.00000       3355.00|                            |
  MONUMENT, C                             |                            |                            |
0052 615-06515                15.000  EACH|      70.00000       1050.00|                            |
  MONUMENT, D                             |                            |                            |
0053 615-06527                 1.000  EACH|     495.00000        495.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0054 616-02320               352.000  m2  |       1.74000        612.48|                            |
  GEOTEXTILES                             |                            |                            |
0055 616-06405               178.000  Mg  |      18.34000       3264.52|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0056 621-01004                16.000  EACH|     575.00000       9200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0057 621-06545                14.900  Mg  |     586.00000       8731.40|                            |
  FERTILIZER                              |                            |                            |
0058 621-06548                11.000  kg  |      49.50000        544.50|                            |
  SEED MIXTURE, CV                        |                            |                            |
0059 621-06553              1020.000  kg  |       6.17000       6293.40|                            |
  SEED MIXTURE, R                         |                            |                            |
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0060 621-06565               224.000  Mg  |     448.00000     100352.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0061 621-06567               780.000  kL  |       0.53000        413.40|                            |
  WATER                                   |                            |                            |
0062 621-06574             43372.000  m2  |       3.02000     130983.44|                            |
  SODDING                                 |                            |                            |
0063 702-94656                 2.200  m3  |       1.00000          2.20|                            |
  CONCRETE, B                             |                            |                            |
0064 703-01540                45.000  EACH|      17.36000        781.20|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0065 714-26702                48.000  m   |    1052.64000      50526.72|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 1800 mm x 900 mm              |                            |                            |
0066 715-05019               100.700  m   |     204.69000      20612.28|                            |
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0067 715-05024               396.000  m   |     182.43000      72242.28|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0068 715-05048              6260.000  m   |      10.90000      68234.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0069 715-05151              1445.300  m   |      96.12000     138922.24|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0070 715-05152               735.700  m   |     101.49000      74666.19|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0071 715-05154               608.000  m   |     128.75000      78280.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0072 715-05156               330.200  m   |     160.70000      53063.14|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0073 715-05159               380.800  m   |     225.24000      85771.39|                            |
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0074 715-05161               552.400  m   |     257.60000     142298.24|                            |
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0075 715-05163               405.200  m   |     382.96000     155175.39|                            |
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0076 715-05356               207.300  m   |     939.27000     194710.67|                            |
  PIPE, TYPE 2, DEFORMED, MIN. AREA 2.73  |                            |                            |
  m2                                      |                            |                            |
0077 715-05841                 2.000  EACH|     663.68000       1327.36|                            |
  CONCRETE ANCHOR, 1500 mm                |                            |                            |
0078 715-06939                 1.000  EACH|     699.79000        699.79|                            |
  CONCRETE ANCHOR, MIN. AREA 2.73 m2      |                            |                            |
0079 715-46005                 2.000  EACH|     268.42000        536.84|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
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0080 715-46030                 1.000  EACH|     497.62000        497.62|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0081 715-46040                 6.000  EACH|     690.96000       4145.76|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0082 718-01044               397.000  m   |      30.75000      12207.75|                            |
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0083 718-06528                10.000  EACH|     600.00000       6000.00|                            |
  OUTLET PROTECTOR, 1                     |                            |                            |
0084 718-06531                 6.000  EACH|     300.00000       1800.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0085 718-06532              6260.000  m   |       2.95000      18467.00|                            |
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0086 718-94889              1575.000  m3  |      29.90000      47092.50|                            |
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0088 720-01091                 1.000  EACH|    2446.37000       2446.37|                            |
  MANHOLE, C10, MODIFIED                  |                            |                            |
0089 720-03757                 1.000  EACH|    2748.37000       2748.37|                            |
  MANHOLE, C15                            |                            |                            |
0090 720-44000                12.000  EACH|     250.00000       3000.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0091 720-45030                 4.000  EACH|    1271.75000       5087.00|                            |
  INLET, E7                               |                            |                            |
0092 720-45035                 3.000  EACH|    1273.67000       3821.01|                            |
  INLET, F7                               |                            |                            |
0093 720-45045                41.000  EACH|    1550.62000      63575.42|                            |
  INLET, J10                              |                            |                            |
0094 720-45055                28.000  EACH|    1601.44000      44840.32|                            |
  INLET, M10                              |                            |                            |
0095 720-45075                 2.000  EACH|    1552.19000       3104.38|                            |
  INLET, R13                              |                            |                            |
0096 720-45265                17.000  EACH|    1053.01000      17901.17|                            |
  PIPE CATCH BASIN, 375 mm                |                            |                            |
0097 720-45270                 2.000  EACH|    1114.58000       2229.16|                            |
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0098 720-45410                33.000  EACH|    2292.98000      75668.34|                            |
  MANHOLE, C4                             |                            |                            |
0099 720-45415                25.000  EACH|    3400.42000      85010.50|                            |
  MANHOLE, D4                             |                            |                            |
0100 720-45416                17.000  EACH|    4675.45000      79482.65|                            |
  MANHOLE, E4                             |                            |                            |
0101 720-45430                 5.000  EACH|   15764.38000      78821.90|                            |
  MANHOLE, G4                             |                            |                            |
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0102 720-45605                 1.500  m   |     625.77000        938.66|                            |
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0103 720-98174                24.000  EACH|    2015.15000      48363.60|                            |
  INLET, B15                              |                            |                            |
0104 720-98555                14.000  EACH|    2013.90000      28194.60|                            |
  INLET, C15                              |                            |                            |
0105 731-06223               601.000  m2  |     613.00000     368413.00|                            |
  SOIL NAILED WALL                        |                            |                            |
0106 801-01504                20.000  EACH|      26.78000        535.60|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0107 801-01505                 3.000  EACH|      48.20000        144.60|                            |
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
0108 801-04308                46.000  EACH|      53.55000       2463.30|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0109 801-06203             12778.000  m   |       0.43000       5494.54|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0110 801-06207             34250.000  m   |       3.05000     104462.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0111 801-06216               141.000  m   |       5.36000        755.76|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0112 801-06605               147.000  EACH|      53.55000       7871.85|                            |
  BARRICADE, IIIA                         |                            |                            |
0113 801-06640                47.000  EACH|     132.81000       6242.07|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0114 801-06645                10.000  EACH|      37.49000        374.90|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0115 801-06710              1095.000  DAY |      16.07000      17596.65|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0116 801-06775                        LUMP|  424220.00000     424220.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0117 801-09133                 4.000  EACH|   10067.50000      40270.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0118 802-02293                30.090  m3  |     465.14000      13996.06|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0119 802-04893                 2.000  EACH|      53.00000        106.00|                            |
  REFERENCE POST                          |                            |                            |
0120 802-05701                67.600  m   |      31.43000       2124.67|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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0121 802-05702                78.000  m   |      26.43000       2061.54|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0122 802-76015                80.730  m2  |     136.18000      10993.81|                            |
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0123 802-76025                 3.210  m2  |     108.42000        348.03|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0124 802-76035                72.480  m2  |     115.74000       8388.84|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0125 802-76040                 3.240  m2  |     122.83000        397.97|                            |
  SIGN, SHEET ENCLOSED LENS WITH LEGEND,  |                            |                            |
  3.18 mm THICKNESS                       |                            |                            |
0126 802-76095               570.060  kg  |       3.93000       2240.34|                            |
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0127 802-99045                 4.000  EACH|      71.47000        285.88|                            |
  SIGN REMOUNTING                         |                            |                            |
0128 803-02310              2591.000  kg  |       2.77000       7177.07|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0129 803-76125                 1.000  EACH|    5719.44000       5719.44|                            |
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0130 803-76140                 4.000  EACH|   11179.44000      44717.76|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0131 803-76175                14.400  m   |     493.61000       7107.98|                            |
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            |
  ASSEMBLY(CANTILEVER)                    |                            |                            |
0132 804-06771                65.000  EACH|      25.00000       1625.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0133 805-01815                12.000  EACH|    1482.44000      17789.28|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0134 805-01842                 7.000  EACH|     648.86000       4542.02|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0135 805-02087                        LUMP|    1429.44000       1429.44|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0136 805-02658              1000.000  m   |       3.86000       3860.00|                            |
  CABLE, COAXIAL                          |                            |                            |
0137 805-04782                 3.000  EACH|   23499.84000      70499.52|                            |
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            |
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0138 805-05006               415.000  m   |      12.98000       5386.70|                            |
  FIBER OPTICS CABLE, FIGURE 8            |                            |                            |
0139 805-06592               620.000  m   |      34.09000      21135.80|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0140 805-78106                 1.000  EACH|    9359.01000       9359.01|                            |
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE FIBER OPTIC             |                            |                            |
0141 805-78109                 2.000  EACH|    7856.41000      15712.82|                            |
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE FIBER OPTIC             |                            |                            |
0142 805-78205                22.000  EACH|     304.65000       6702.30|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0143 805-78215                12.000  EACH|     304.65000       3655.80|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0144 805-78415                10.000  EACH|    1484.72000      14847.20|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0145 805-78420                12.000  EACH|     166.07000       1992.84|                            |
  DISCONNECT HANGER                       |                            |                            |
0146 805-78445                 3.000  EACH|     494.86000       1484.58|                            |
  SIGNAL SERVICE                          |                            |                            |
0147 805-78467                57.000  m   |       4.41000        251.37|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0148 805-78480              1000.000  m   |       2.98000       2980.00|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0149 805-78485               650.000  m   |       3.20000       2080.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0150 805-78490               660.000  m   |       3.53000       2329.80|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0151 805-78784                55.000  EACH|       1.00000         55.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0152 805-78925                 3.000  EACH|     989.72000       2969.16|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0153 805-81060                12.000  EACH|    2832.36000      33988.32|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0154 805-86810                 3.000  EACH|    3431.77000      10295.31|                            |
  SERVICE POINT, II                       |                            |                            |
0155 805-86889               780.000  m   |       1.39000       1084.20|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0156 805-86920                57.000  EACH|       5.17000        294.69|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0157 805-86925                12.000  EACH|      17.49000        209.88|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0158 805-86930                34.000  EACH|       6.82000        231.88|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0159 805-86935                20.000  EACH|      17.11000        342.20|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0160 805-86955                13.000  EACH|     181.44000       2358.72|                            |
  CABLE DUCT MARKER                       |                            |                            |
0161 805-95296                        LUMP|    8576.62000       8576.62|                            |
  SIGNAL HEADS, TEMPORARY, INSTALL        |                            |                            |
0162 805-98335              3050.000  m   |      11.01000      33580.50|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0163 805-98336               125.000  m   |      11.01000       1376.25|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0164 807-04309                 1.000  EACH|    1870.00000       1870.00|                            |
  PORTABLE TOWER LIGHTING, DRIVE SYSTEM   |                            |                            |
0165 807-04779                21.000  EACH|     582.89000      12240.69|                            |
  CONCRETE FOUNDATION WITH GROUNDING ,    |                            |                            |
  760 mm X 760 mm X 2450 mm               |                            |                            |
0166 807-78590                 5.000  EACH|     314.53000       1572.65|                            |
  HANDHOLE                                |                            |                            |
0167 807-82016                 4.000  EACH|     589.40000       2357.60|                            |
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0168 807-82054                 2.000  EACH|     599.30000       1198.60|                            |
  UNDERPASS CIRCUIT INSTALLATION, 4       |                            |                            |
  LUMINAIRES                              |                            |                            |
0169 807-84752                 4.000  EACH|     926.13000       3704.52|                            |
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0170 807-84814                17.000  EACH|    1065.83000      18119.11|                            |
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0171 807-86620                21.000  EACH|     203.47000       4272.87|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0172 807-86665                24.000  EACH|     472.97000      11351.28|                            |
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0173 807-86750                 8.000  EACH|     395.97000       3167.76|                            |
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                            |                            |
  PRESSURE SODIUM, 150 WATT               |                            |                            |
0174 807-86790                 8.000  EACH|     373.97000       2991.76|                            |
  LUMINAIRE,SIGN, MERCURY VAPOR, WITH     |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0175 807-86910                25.000  EACH|      30.58000        764.50|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0176 807-86915                29.000  EACH|      31.68000        918.72|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0177 807-86950                31.000  EACH|      51.68000       1602.08|                            |
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0178 807-97619                 4.000  EACH|    6352.08000      25408.32|                            |
  HIGH MAST TOWER, RETROFIT               |                            |                            |
0179 808-01468                57.000  m   |      33.00000       1881.00|                            |
  LINE, EPOXY, DOTTED, WHITE, 125 mm, 600 |                            |                            |
  mm LINE, 1200 mm GAP                    |                            |                            |
0180 808-01503                 8.000  m   |      35.00000        280.00|                            |
  LINE, EPOXY, BROKEN, YELLOW, 150 mm,    |                            |                            |
  600 mm LINE, 1200 MM GAP                |                            |                            |
0181 808-03002              1270.000  m   |       2.05000       2603.50|                            |
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0182 808-03631              3260.000  m   |       2.05000       6683.00|                            |
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0183 808-03632              3294.000  m   |       2.05000       6752.70|                            |
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0184 808-04896               490.000  m   |       2.05000       1004.50|                            |
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0185 808-05534               722.000  m   |       4.10000       2960.20|                            |
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0186 808-05535                44.000  m   |      30.00000       1320.00|                            |
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0187 808-06701               215.000  m   |       1.50000        322.50|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0188 808-06711               102.000  m   |       0.50000         51.00|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0189 808-06712                57.000  m   |       0.50000         28.50|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0190 808-06713                30.000  m   |       0.50000         15.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0191 808-06714               940.000  m   |       0.50000        470.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0192 808-06723                 2.000  EACH|      25.00000         50.00|                            |
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0193 808-74805               259.000  m   |      30.00000       7770.00|                            |
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0194 808-74807                60.000  EACH|     190.00000      11400.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0195 808-74808                47.000  EACH|     240.00000      11280.00|                            |
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0196 808-75090                22.000  m   |       3.33000         73.26|                            |
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  YELLOW CROSSHATCH LINE, 600 mm          |                            |                            |
0197 808-75205               485.000  m   |       1.50000        727.50|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100  |                            |                            |
  mm                                      |                            |                            |
0198 808-75245               543.000  m   |       1.50000        814.50|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0199 808-75274                60.000  m   |       5.50000        330.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            |
  300mm                                   |                            |                            |
0200 808-75320                 8.000  EACH|      45.00000        360.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0201 808-75325                 8.000  EACH|      55.00000        440.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0202 808-75996               219.000  EACH|      10.00000       2190.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0203 808-75998               825.000  EACH|      20.50000      16912.50|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  10,801,288.05                                                ROUTE : US 421
     CALL ORDER   : 111                     CONTRACT ID : R -25274-A                   COUNTIES : HAMILTON        MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 36-2231526              |                            |
                                          |WALSH CONSTR CO. OF ILL     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0204 621-01882              4000.000  kg  |       8.16000      32640.00|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0205 501-06727                        LUMP|    3735.59000       3735.59|                            |
  CORING, PCCP                            |                            |                            |
0206 602-06646               127.000  m   |      61.52000       7813.04|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0208 205-06938               100.000  m   |      14.13000       1413.00|                            |
  TEMPORARY SLOPE DRAIN                   |                            |                            |
0209 202-60820              1200.000  m2  |       2.03000       2436.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0210 202-60822               600.000  m2  |       6.15000       3690.00|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0211 303-52308             19023.000  Mg  |       9.15000     174060.45|                            |
  COMPACTED AGGREGATE, O, 53 , RECYCLED   |                            |                            |
0212 202-03000                        LUMP|    1500.00000       1500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 12                                  |                            |                            |
0213 202-03000                        LUMP|     500.00000        500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 16                                  |                            |                            |
0214 202-03000                        LUMP|   10000.00000      10000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 90                                  |                            |                            |
0215 202-03135                 1.394  m2  |     349.00000        486.51|                            |
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
     SECTION TOTALS                       |             $ 11,290,131.18|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 11,290,131.18|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    66,048.66                                                  ROUTE : US 24
     CALL ORDER   : 131                     CONTRACT ID : R -25489-A                   COUNTIES : CASS
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   20  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1441029

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $     40,599.83     100.0000%
   2   35-1325036     DEICHMAN EXCAVATING CO                                                 $     59,400.00     146.3060%
   3   35-1991044     JOHNSON COMPANY, INC.                                                  $     92,860.05     228.7202%
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    158,920.80     391.4321%
====================================================================================================================================
                                          |(1) 35-2031359              |(2) 35-1325036              |(3) 35-1991044
                                          |HERITAGE INDUSTRIAL SERVICES|DEICHMAN EXCAVATING CO      |JOHNSON COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WETLAND MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|     526.00000        526.00|    2500.00000       2500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|    2277.00000       2277.00|    3147.81000       3147.81|    6500.00000        6500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 203-02000              3317.000  m3  |       4.40000      14594.80|      10.00000      33170.00|      20.75000       68827.75
  EXCAVATION, COMMON                      |                            |                            |
0004 205-02224               230.300  m   |       6.57000       1513.07|       6.30000       1450.89|       6.00000        1381.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0005 503-03489                18.000  EACH|      17.75000        319.50|     100.00000       1800.00|       4.25000          76.50
  RETROFITTED TIE BARS                    |                            |                            |
0006 621-01004                 1.000  EACH|     286.00000        286.00|     275.00000        275.00|     780.00000         780.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0007 621-04258                54.100  kg  |     119.00000       6437.90|     115.00000       6221.50|      50.00000        2705.00
  SEED MIXTURE , SEDGE MEADOW             |                            |                            |
0008 621-06545                 0.560  Mg  |    2564.00000       1435.84|    2475.00000       1386.00|     250.00000         140.00
  FERTILIZER                              |                            |                            |
0009 621-06565                 5.580  Mg  |    1154.00000       6439.32|    1110.00000       6193.80|      50.00000         279.00
  MULCHING MATERIAL                       |                            |                            |
0010 702-90915                 2.170  m3  |    3120.00000       6770.40|    1500.00000       3255.00|    1000.00000        2170.00
  CONCRETE, A                             |                            |                            |
     SECTION TOTALS                       |             $     40,599.83|             $     59,400.00|                $     92,860.05
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     40,599.83|             $     59,400.00|                $     92,860.05
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    66,048.66                                                  ROUTE : US 24
     CALL ORDER   : 131                     CONTRACT ID : R -25489-A                   COUNTIES : CASS
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |                            |
                                          |ALPHA EXCAVATING & LANDSCAPI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   WETLAND MITIGATION
                                          |                            |                            |
0001 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   15000.00000      15000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 203-02000              3317.000  m3  |      34.65000     114934.05|                            |
  EXCAVATION, COMMON                      |                            |                            |
0004 205-02224               230.300  m   |       7.50000       1727.25|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0005 503-03489                18.000  EACH|      20.00000        360.00|                            |
  RETROFITTED TIE BARS                    |                            |                            |
0006 621-01004                 1.000  EACH|    1000.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0007 621-04258                54.100  kg  |     115.00000       6221.50|                            |
  SEED MIXTURE , SEDGE MEADOW             |                            |                            |
0008 621-06545                 0.560  Mg  |    3000.00000       1680.00|                            |
  FERTILIZER                              |                            |                            |
0009 621-06565                 5.580  Mg  |    1200.00000       6696.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0010 702-90915                 2.170  m3  |     600.00000       1302.00|                            |
  CONCRETE, A                             |                            |                            |
     SECTION TOTALS                       |             $    158,920.80|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    158,920.80|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 141 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : Q030002
                                                                                                  Q030002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,512,109.21     100.0000%
   2   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,596,666.74     105.5920%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    3500.00000      42000.00|    1500.00000      18000.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   36700.00000      36700.00|   30345.81000      30345.81|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   70000.00000      70000.00|   79000.00000      79000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   30000.00000      30000.00|   23500.00000      23500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-60821               887.800  m2  |       2.30000       2041.94|       4.91000       4359.10|
  SURFACE MILLING, BITUMINOUS             |                            |                            |
0006 202-78515                        LUMP|    2000.00000       2000.00|    1352.05000       1352.05|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0007 202-93615              5657.000  m2  |       0.01000         56.57|       1.70000       9616.90|
  CONCRETE, REMOVE                        |                            |                            |
0008 203-02000              6833.000  m3  |       4.50000      30748.50|       9.50000      64913.50|
  EXCAVATION, COMMON                      |                            |                            |
0009 205-02234                 1.000  EACH|     150.00000        150.00|     119.64000        119.64|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0010 205-02237                12.000  EACH|      50.00000        600.00|      26.10000        313.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0011 211-02060              7056.000  m3  |       6.50000      45864.00|       6.30000      44452.80|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-04075                27.800  Mg  |      38.00000       1056.40|      33.90000        942.42|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0013 303-52308              3384.800  Mg  |      16.00000      54156.80|      19.38000      65597.42|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 304-04403              1361.000  m3  |      50.00000      68050.00|      60.00000      81660.00|
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0015 305-05204               171.300  Mg  |     130.00000      22269.00|     104.80000      17952.24|
  HMA FOR PATCHING                        |                            |                            |
0016 305-05206                49.400  Mg  |     230.00000      11362.00|     200.98000       9928.41|
  WIDENING WITH HMA                       |                            |                            |
0017 402-05474               118.000  Mg  |     120.00000      14160.00|     103.92000      12262.56|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477                88.000  Mg  |     150.00000      13200.00|     133.39000      11738.32|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 406-05520                 0.270  Mg  |     290.00000         78.30|     264.94000         71.53|
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 501-05180              7546.000  m2  |      48.00000     362208.00|      42.01000     317007.46|
  CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |                            |                            |
0021 501-05240              1468.000  m   |      18.00000      26424.00|      24.04000      35290.72|
  CONTRACTION JOINT, D1                   |                            |                            |
0023 604-06069                81.690  m2  |      52.00000       4247.88|      45.92000       3751.20|
  CURB RAMP, CONCRETE                     |                            |                            |
0024 604-91531               553.000  m2  |      32.00000      17696.00|      27.70000      15318.10|
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0025 605-06090               773.100  m   |      30.50000      23579.55|      20.98000      16219.64|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0026 605-06120                49.800  m   |      37.00000       1842.60|      65.83000       3278.33|
  CURB, CONCRETE                          |                            |                            |
0027 610-05527               162.600  Mg  |     180.00000      29268.00|     146.06000      23749.36|
  HMA FOR APPROACHES                      |                            |                            |
0028 611-05330               987.200  m2  |      35.00000      34552.00|      36.34000      35874.85|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0029 615-06490                 8.000  EACH|     128.00000       1024.00|     117.47000        939.76|
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06515                 5.000  EACH|     125.00000        625.00|      81.57000        407.85|
  MONUMENT, D                             |                            |                            |
0031 616-02320                10.000  m2  |      11.00000        110.00|      11.00000        110.00|
  GEOTEXTILES                             |                            |                            |
0032 616-06405                 9.000  Mg  |      40.00000        360.00|      40.00000        360.00|
  RIPRAP, REVETMENT                       |                            |                            |
0033 621-01004                 1.000  EACH|     775.00000        775.00|     706.98000        706.98|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0034 621-06560              1484.000  m2  |       1.45000       2151.80|       1.31000       1944.04|
  MULCHED SEEDING, U                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 621-06567                 3.720  kL  |       6.00000         22.32|       5.44000         20.24|
  WATER                                   |                            |                            |
0036 621-06575               820.100  m2  |       6.00000       4920.60|       5.38000       4412.14|
  SODDING, NURSERY                        |                            |                            |
0037 702-90915                61.000  m3  |     565.00000      34465.00|     650.00000      39650.00|
  CONCRETE, A                             |                            |                            |
0038 703-51030              9354.000  kg  |       1.40000      13095.60|       1.50000      14031.00|
  REINFORCING STEEL                       |                            |                            |
0039 715-05048               833.300  m   |       8.65000       7208.05|       8.61000       7174.71|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0040 715-05149                20.100  m   |     205.00000       4120.50|     210.00000       4221.00|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0041 715-05152                42.900  m   |     145.00000       6220.50|     145.00000       6220.50|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0042 715-05156               259.200  m   |     210.00000      54432.00|     200.00000      51840.00|
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0043 715-05159                36.000  m   |     295.00000      10620.00|     300.00000      10800.00|
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0044 715-05162               182.000  m   |     390.00000      70980.00|     400.00000      72800.00|
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                            |                            |
0045 715-05163                90.300  m   |     405.00000      36571.50|     425.00000      38377.50|
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0046 715-05164               138.200  m   |     545.00000      75319.00|     535.00000      73937.00|
  PIPE, TYPE 2, CIRCULAR, 1650 mm         |                            |                            |
0047 715-05203               129.000  m   |       0.01000          1.29|      16.38000       2113.02|
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0048 718-52610               139.000  m3  |      48.00000       6672.00|      38.60000       5365.40|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0049 718-99153              1958.000  m2  |       1.80000       3524.40|       1.46000       2858.68|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0050 720-02442                 4.000  EACH|     420.00000       1680.00|     456.82000       1827.28|
  PIPE, PLUG EXISTING                     |                            |                            |
0051 720-44000                 4.000  EACH|     230.00000        920.00|     250.16000       1000.64|
  CASTING, ADJUST TO GRADE                |                            |                            |
0052 720-44296                 4.000  EACH|     230.00000        920.00|     250.16000       1000.64|
  CAP INLET                               |                            |                            |
0053 720-45045                 6.000  EACH|    1350.00000       8100.00|    1522.73000       9136.38|
  INLET, J10                              |                            |                            |
0054 720-45055                 2.000  EACH|    1225.00000       2450.00|    1413.96000       2827.92|
  INLET, M10                              |                            |                            |
0055 720-45145                 4.000  EACH|    1450.00000       5800.00|    1522.73000       6090.92|
  INLET, J10, MODIFIED                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 720-45410                 7.000  EACH|    1450.00000      10150.00|    1631.50000      11420.50|
  MANHOLE, C4                             |                            |                            |
0057 720-93501                 4.000  EACH|    5800.00000      23200.00|    6525.98000      26103.92|
  MANHOLE, L4                             |                            |                            |
0058 720-94612                 1.000  EACH|    3800.00000       3800.00|    4024.36000       4024.36|
  MANHOLE, K4                             |                            |                            |
0059 720-95335                 1.000  EACH|   13490.00000      13490.00|   15227.29000      15227.29|
  MANHOLE, M4                             |                            |                            |
0061 801-04308                 3.000  EACH|     185.00000        555.00|     174.03000        522.09|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0062 801-06606                14.000  EACH|     100.00000       1400.00|      87.01000       1218.14|
  BARRICADE, IIIB                         |                            |                            |
0063 801-06625                36.000  EACH|      95.00000       3420.00|      87.01000       3132.36|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0064 801-06640                19.000  EACH|     120.00000       2280.00|     108.77000       2066.63|
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                 2.000  EACH|      48.00000         96.00|      43.51000         87.02|
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06710               360.000  DAY |      16.00000       5760.00|      12.18000       4384.80|
  FLASHING ARROW SIGN                     |                            |                            |
0069 802-02489                32.000  m   |      33.00000       1056.00|      46.68000       1493.76|
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0070 802-76025                 4.470  m2  |     170.00000        759.90|     387.37000       1731.54|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0071 802-76035                 7.120  m2  |     180.00000       1281.60|     367.27000       2614.96|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0072 805-01815                 4.000  EACH|    1600.00000       6400.00|    2570.33000      10281.32|
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0073 805-01842                 4.000  EACH|     750.00000       3000.00|     655.07000       2620.28|
  HANDHOLE, SIGNAL                        |                            |                            |
0074 805-02441               448.000  m   |       1.20000        537.60|       1.25000        560.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0075 805-02595                 2.000  EACH|     180.00000        360.00|     946.44000       1892.88|
  CONTROLLER, RESET TIMING                |                            |                            |
0076 805-06592               121.000  m   |      35.00000       4235.00|      39.62000       4794.02|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0077 805-78100                 1.000  EACH|    8600.00000       8600.00|    9541.05000       9541.05|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 805-78230                 2.000  EACH|     720.00000       1440.00|     576.33000       1152.66|
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0079 805-78370                 3.000  EACH|     120.00000        360.00|     131.74000        395.22|
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0080 805-78415                 4.000  EACH|    1300.00000       5200.00|    1268.26000       5073.04|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0081 805-78420                 4.000  EACH|     260.00000       1040.00|     209.97000        839.88|
  DISCONNECT HANGER                       |                            |                            |
0082 805-78445                 1.000  EACH|     480.00000        480.00|     720.28000        720.28|
  SIGNAL SERVICE                          |                            |                            |
0083 805-78467                18.000  m   |       5.50000         99.00|       4.45000         80.10|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0084 805-78480               215.000  m   |       3.00000        645.00|       2.89000        621.35|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0085 805-78485                86.000  m   |       4.00000        344.00|       3.13000        269.18|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0086 805-78490               163.000  m   |       4.25000        692.75|       3.49000        568.87|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0087 805-78510               158.000  m   |       3.10000        489.80|       2.77000        437.66|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0088 805-78785                 4.000  EACH|     525.00000       2100.00|     619.09000       2476.36|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0089 805-78795               156.200  m   |      28.50000       4451.70|      23.56000       3680.07|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0090 805-78925                 1.000  EACH|     700.00000        700.00|     975.13000        975.13|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0091 805-81032                 4.000  EACH|    2900.00000      11600.00|    2611.23000      10444.92|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0092 805-94295                 8.000  EACH|     150.00000       1200.00|     338.01000       2704.08|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0093 805-98752                 6.000  EACH|     500.00000       3000.00|     384.90000       2309.40|
  TRAFFIC SIGNAL INDICATION, 1 WAY, 3     |                            |                            |
  SECTION, 305 mm RED, 305 mm AMBER, 305  |                            |                            |
  mm GREEN                                |                            |                            |
0095 808-03178                 4.000  EACH|     170.00000        680.00|     157.71000        630.84|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0096 808-03179                 4.000  EACH|     180.00000        720.00|     163.15000        652.60|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 808-75051               136.000  m   |       3.50000        476.00|       3.60000        489.60|
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0098 808-75054               538.000  m   |       3.50000       1883.00|       3.60000       1936.80|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0099 808-75059               194.000  m   |       4.00000        776.00|       3.70000        717.80|
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0100 808-75067                49.200  m   |      20.00000        984.00|      21.60000       1062.72|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0101 808-75069               160.000  m   |       5.50000        880.00|       5.41000        865.60|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  CROSSWALK LINE, 150 mm                  |                            |                            |
0102 808-97027               300.000  m   |       7.50000       2250.00|       7.20000       2160.00|
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  200 mm                                  |                            |                            |
0103 601-99105               100.965  m   |      32.50000       3281.36|      39.16000       3953.79|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0104 801-06218                14.400  m   |      21.00000        302.40|      19.90000        286.56|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0105 801-03290                 2.000  EACH|     150.00000        300.00|     152.27000        304.54|
  CONSTRUCTION SIGN, C                    |                            |                            |
0106 801-06207              4116.000  m   |       3.20000      13171.20|       3.32000      13665.12|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0107 808-74812                14.000  m   |      10.50000        147.00|      10.80000        151.20|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0108 808-06716                70.000  m   |       5.50000        385.00|       5.44000        380.80|
  LINE, REMOVE                            |                            |                            |
0109 801-06775                        LUMP|   17500.00000      17500.00|   98535.00000      98535.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0110 715-05024                70.000  m   |     250.00000      17500.00|     300.00000      21000.00|
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0111 601-06037                 4.000  EACH|     525.00000       2100.00|     489.45000       1957.80|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0112 601-94689                 6.000  EACH|    2225.00000      13350.00|    2311.28000      13867.68|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,907,278.57                                                  ROUTE : US 40
     CALL ORDER   : 141                     CONTRACT ID : R -25495-A                   COUNTIES : CLAY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-0999231              |
                                          |ATLAS EXCAVATING, INC.      |HUNT PAVING COMPANY, INC.   |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 801-06203              2058.000  m   |       2.50000       5145.00|       2.72000       5597.76|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0114 601-02636               112.400  m   |      77.00000       8654.80|      46.23000       5196.25|
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
     SECTION TOTALS                       |             $  1,512,109.21|             $  1,596,666.74|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,512,109.21|             $  1,596,666.74|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0024003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1035700     BUCKO CONSTRUCTION                                                     $  3,592,581.46     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,598,702.92     100.1703%
   3   35-1120685     WALSH & KELLY, INC.                                                    $  3,697,634.16     102.9241%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  3,921,997.68     109.1693%
====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                15.000  MOS |    1500.00000      22500.00|    1990.00000      29850.00|    1500.00000       22500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   23000.00000      23000.00|   41800.00000      41800.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  179629.07000     179629.07|  226500.00000     226500.00|  184900.00000      184900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 110-01001                        LUMP|    1000.00000       1000.00|       1.00000          1.00|     650.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  FORCE MAIN                              |                            |                            |
0005 201-52370                        LUMP|   52140.00000      52140.00|   45300.00000      45300.00|   30000.00000       30000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-51330                        LUMP|   43800.00000      43800.00|    2300.00000       2300.00|   71387.00000       71387.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820             11000.000  m2  |       1.50000      16500.00|       0.55000       6050.00|       2.00000       22000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              8800.000  m3  |      16.00000     140800.00|      10.30000      90640.00|      20.00000      176000.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              9660.000  m3  |      13.00000     125580.00|      11.00000     106260.00|      20.00000      193200.00
  BORROW                                  |                            |                            |
0010 204-02290                 1.000  EACH|    1000.00000       1000.00|    4875.00000       4875.00|    5000.00000        5000.00
  SETTLEMENT PLATE                        |                            |                            |
0011 205-02224              1239.000  m   |       6.05000       7495.95|       6.00000       7434.00|       6.05000        7495.95
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02231                60.000  m   |      50.00000       3000.00|       3.25000        195.00|      57.47000        3448.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 161 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02232               100.000  m3  |      39.00000       3900.00|      22.00000       2200.00|      31.98000        3198.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 205-02234                 3.000  EACH|      55.00000        165.00|      58.00000        174.00|      55.00000         165.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0015 205-02236                 1.000  EACH|      70.00000         70.00|      75.00000         75.00|      70.00000          70.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                46.000  EACH|      25.00000       1150.00|      25.00000       1150.00|      25.00000        1150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 206-51230               195.000  m3  |      15.00000       2925.00|      37.00000       7215.00|      50.00000        9750.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0018 207-02045              6145.600  m3  |      11.00000      67601.60|       9.00000      55310.40|       6.00000       36873.60
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0019 211-02050              4350.000  m3  |      17.65000      76777.50|      11.50000      50025.00|      20.00000       87000.00
  B BORROW                                |                            |                            |
0020 211-02060              2874.000  m3  |      12.60000      36212.40|      13.50000      38799.00|      13.00000       37362.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 211-02060              1199.000  m3  |      12.60000      15107.40|       1.00000       1199.00|       0.01000          11.99
  B BORROW FOR STRUCTURE BACKFILL FOR     |                            |                            |
  FORCE MAIN                              |                            |                            |
0022 211-06467                52.000  m3  |      90.00000       4680.00|      55.00000       2860.00|      40.00000        2080.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0023 303-04075               121.000  Mg  |      19.30000       2335.30|      30.75000       3720.75|      30.00000        3630.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0024 303-52308               790.000  Mg  |      16.25000      12837.50|      18.00000      14220.00|      20.00000       15800.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-06082                27.000  Mg  |     100.00000       2700.00|      95.00000       2565.00|     100.00000        2700.00
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0026 401-05437              8750.000  Mg  |      33.25000     290937.50|      34.00000     297500.00|      32.00000      280000.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              4245.000  Mg  |      35.00000     148575.00|      35.50000     150697.50|      33.00000      140085.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              2360.000  Mg  |      42.00000      99120.00|      45.00000     106200.00|      40.00000       94400.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 402-05470              4480.000  Mg  |      29.50000     132160.00|      32.00000     143360.00|      32.00000      143360.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0030 402-05477               150.000  Mg  |      64.00000       9600.00|      47.50000       7125.00|      40.00000        6000.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 402-05481                75.000  Mg  |      38.15000       2861.25|      40.00000       3000.00|      32.00000        2400.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0032 402-05495             15086.000  Mg  |      26.00000     392236.00|      30.25000     456351.50|      33.50000      505381.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0033 404-05511               252.000  m2  |       7.30000       1839.60|       5.00000       1260.00|       3.50000         882.00
  SEAL COAT, 2                            |                            |                            |
0034 406-05520                35.900  Mg  |     425.00000      15257.50|     690.00000      24771.00|     300.00000       10770.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 506-06333               100.000  m2  |     150.00000      15000.00|     175.00000      17500.00|      70.00000        7000.00
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0036 601-01522                 8.000  EACH|    1300.00000      10400.00|    1400.00000      11200.00|    1300.00000       10400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0037 601-04746                 2.000  EACH|    7900.00000      15800.00|    8500.00000      17000.00|    7900.00000       15800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0038 601-94689                 8.000  EACH|    2200.00000      17600.00|    2400.00000      19200.00|    2200.00000       17600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-96062                11.040  m   |     335.00000       3698.40|     360.00000       3974.40|     164.00000        1810.56
  HANDRAIL, ALUMINUM, SCHEDULE 40, 50 mm  |                            |                            |
  DIA. X 225 mm HIGH                      |                            |                            |
0040 601-99105               358.140  m   |      30.50000      10923.27|      33.00000      11818.62|      30.50000       10923.27
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06639                24.400  m   |     110.00000       2684.00|      80.00000       1952.00|     110.00000        2684.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06729                 4.000  EACH|       4.00000         16.00|       5.00000         20.00|       4.98000          19.92
  BARRIER DELINEATOR                      |                            |                            |
0043 603-06040               349.000  m   |      22.70000       7922.30|      25.00000       8725.00|      22.70000        7922.30
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0044 605-52807              2817.000  m   |      34.50000      97186.50|      33.00000      92961.00|      33.00000       92961.00
  CURB AND GUTTER, COMBINED               |                            |                            |
0045 610-05527               485.000  Mg  |      54.50000      26432.50|      50.00000      24250.00|      60.00000       29100.00
  HMA FOR APPROACHES                      |                            |                            |
0046 610-06257               902.000  m2  |      57.00000      51414.00|      56.00000      50512.00|      50.00000       45100.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0047 611-05332              1248.000  m2  |      36.40000      45427.20|      40.00000      49920.00|      50.00000       62400.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS  |                            |                            |
0048 611-06497                 9.000  EACH|     180.00000       1620.00|     200.00000       1800.00|     125.00000        1125.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0049 611-06498                 4.000  EACH|     230.00000        920.00|     250.00000       1000.00|     160.00000         640.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0050 615-06505                10.000  EACH|     450.00000       4500.00|     200.00000       2000.00|     135.00000        1350.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 615-06527                 1.000  EACH|     320.00000        320.00|     325.00000        325.00|     250.00000         250.00
  MONUMENT, SECTION CORNER                |                            |                            |
0052 616-02320               516.000  m2  |       4.90000       2528.40|       3.50000       1806.00|       5.68000        2930.88
  GEOTEXTILES                             |                            |                            |
0053 616-06405               328.000  Mg  |      36.00000      11808.00|      32.00000      10496.00|      29.79000        9771.12
  RIPRAP, REVETMENT                       |                            |                            |
0054 617-04488              3100.000  m2  |       2.96000       9176.00|       2.00000       6200.00|       2.79000        8649.00
  GEOGRID, SUBGRADE                       |                            |                            |
0055 621-01004                 2.000  EACH|     850.00000       1700.00|     900.00000       1800.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0056 621-06545                 1.225  Mg  |    2188.00000       2680.30|    2400.00000       2940.00|    2179.07000        2669.36
  FERTILIZER                              |                            |                            |
0057 621-06553              2180.000  kg  |       4.55000       9919.00|       5.00000      10900.00|       4.55000        9919.00
  SEED MIXTURE, R                         |                            |                            |
0058 621-06565                 5.160  Mg  |     917.00000       4731.72|    1000.00000       5160.00|     917.00000        4731.72
  MULCHING MATERIAL                       |                            |                            |
0059 621-06567                78.000  kL  |       1.00000         78.00|       1.00000         78.00|       1.00000          78.00
  WATER                                   |                            |                            |
0060 621-06574              4278.000  m2  |       4.50000      19251.00|       5.00000      21390.00|       4.50000       19251.00
  SODDING                                 |                            |                            |
0061 701-01849               364.000  m   |     180.00000      65520.00|     140.00000      50960.00|     120.00000       43680.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0063 703-97936               341.000  EACH|      16.00000       5456.00|      16.00000       5456.00|      20.00000        6820.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0064 704-51002               101.400  m3  |     660.00000      66924.00|     725.00000      73515.00|    1500.00000      152100.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0065 706-05732                 8.000  EACH|    1500.00000      12000.00|    1450.00000      11600.00|    1200.00000        9600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0066 706-51020                 3.000  m3  |    1100.00000       3300.00|     640.00000       1920.00|    1600.00000        4800.00
  CONCRETE, C, RAILING                    |                            |                            |
0067 707-05976                48.678  m2  |    1550.06000      75453.82|    1750.00000      85186.50|     399.93000       19467.79
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 305 mm X 1219 mm                    |                            |                            |
0068 709-51821                        LUMP|    2500.00000       2500.00|    1110.00000       1110.00|    1000.00000        1000.00
  SURFACE SEAL                            |                            |                            |
0069 714-26725                30.000  m   |    2185.00000      65550.00|    1200.00000      36000.00|    1089.00000       32670.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm             |                            |                            |
0070 715-04632                 1.000  EACH|    1067.00000       1067.00|    1080.00000       1080.00|     983.00000         983.00
  PIPE END SECTION, PRECAST CONCRETE, 900 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 715-05024               385.000  m   |     180.86000      69631.10|     125.00000      48125.00|     120.00000       46200.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0072 715-05048              3304.000  m   |      10.85000      35848.40|      17.00000      56168.00|      16.00000       52864.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0073 715-05151               769.000  m   |      96.65000      74323.85|     118.00000      90742.00|     107.00000       82283.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0074 715-05152                75.000  m   |      98.60000       7395.00|      90.00000       6750.00|      82.00000        6150.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0075 715-05154                50.000  m   |     129.00000       6450.00|      95.00000       4750.00|      86.00000        4300.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0076 715-05155               175.000  m   |     146.50000      25637.50|     100.00000      17500.00|      90.00000       15750.00
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0077 715-05156               140.000  m   |     168.80000      23632.00|     110.00000      15400.00|     101.00000       14140.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0078 715-05407                56.000  m   |      24.00000       1344.00|      50.00000       2800.00|      12.00000         672.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0079 715-05415               655.000  m   |     200.80000     131524.00|     200.00000     131000.00|     191.00000      125105.00
  PIPE, SANITARY SEWER, 600 mm            |                            |                            |
0080 715-05764                 1.000  EACH|    1940.00000       1940.00|    2890.00000       2890.00|    2598.00000        2598.00
  AIR AND VACUUM RELEASE VALVE            |                            |                            |
0081 715-46005                 9.000  EACH|     214.00000       1926.00|     340.00000       3060.00|     311.00000        2799.00
  PIPE END SECTION, 375 mm                |                            |                            |
0082 715-46030                 1.000  EACH|     543.00000        543.00|     700.00000        700.00|     636.00000         636.00
  PIPE END SECTION, 750 mm                |                            |                            |
0083 718-52610               750.000  m3  |      33.00000      24750.00|      20.00000      15000.00|      21.00000       15750.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0084 718-99153              9635.000  m2  |       0.95000       9153.25|       0.50000       4817.50|       0.40000        3854.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0085 720-44000                10.000  EACH|     300.00000       3000.00|     900.00000       9000.00|     378.00000        3780.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0086 720-45030                 1.000  EACH|    1190.00000       1190.00|     900.00000        900.00|     812.00000         812.00
  INLET, E7                               |                            |                            |
0087 720-45045                21.000  EACH|    1407.00000      29547.00|    1100.00000      23100.00|    1000.00000       21000.00
  INLET, J10                              |                            |                            |
0088 720-45055                23.000  EACH|    1358.00000      31234.00|    1100.00000      25300.00|    1000.00000       23000.00
  INLET, M10                              |                            |                            |
0089 720-45410                 7.000  EACH|    1650.00000      11550.00|    1400.00000       9800.00|    1337.00000        9359.00
  MANHOLE, C4                             |                            |                            |
0090 720-94612                 5.000  EACH|    3640.00000      18200.00|    3200.00000      16000.00|    2880.00000       14400.00
  MANHOLE, K4                             |                            |                            |
0091 720-95422                 6.000  EACH|    2475.00000      14850.00|    1775.00000      10650.00|    1611.00000        9666.00
  MANHOLE, J4                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 801-04092              4758.000  m2  |      25.00000     118950.00|      14.00000      66612.00|      33.00000      157014.00
  TEMPORARY PAVEMENT , HMA                |                            |                            |
0093 801-06203             11214.000  m   |       0.39000       4373.46|       0.40000       4485.60|       0.36000        4037.04
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0094 801-06207              1534.000  m   |       2.50000       3835.00|       3.50000       5369.00|       3.06000        4694.04
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0095 801-06606                10.000  EACH|     115.00000       1150.00|     115.00000       1150.00|     102.00000        1020.00
  BARRICADE, IIIB                         |                            |                            |
0096 801-06640                22.000  EACH|     150.00000       3300.00|     120.00000       2640.00|     105.00000        2310.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 801-06645                 4.000  EACH|      21.00000         84.00|      30.00000        120.00|      28.00000         112.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0098 801-06775                        LUMP|   27100.00000      27100.00|  103000.00000     103000.00|   18000.00000       18000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0099 802-05701                59.300  m   |      29.52000       1750.54|      32.00000       1897.60|      29.52000        1750.54
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0100 802-76025                16.160  m2  |     107.64000       1739.46|     115.00000       1858.40|     107.64000        1739.46
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0101 802-76035                14.100  m2  |     110.33000       1555.65|     120.00000       1692.00|     110.33000        1555.65
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0102 803-76125                 5.000  EACH|    6300.00000      31500.00|    7000.00000      35000.00|    6300.00000       31500.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0103 805-01815                 8.000  EACH|    1600.00000      12800.00|    1775.00000      14200.00|    1600.00000       12800.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0104 805-01822                 8.000  EACH|     900.00000       7200.00|    1000.00000       8000.00|     900.00000        7200.00
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            |
0105 805-01842                12.000  EACH|     500.00000       6000.00|     550.00000       6600.00|     500.00000        6000.00
  HANDHOLE, SIGNAL                        |                            |                            |
0106 805-02328              2437.000  m   |       0.66000       1608.42|       0.75000       1827.75|       0.66000        1608.42
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0107 805-02445                 2.000  EACH|    7450.00000      14900.00|    8275.00000      16550.00|    7450.00000       14900.00
  CONTROLLER CABINET, P1                  |                            |                            |
0108 805-06592               575.000  m   |      29.52000      16974.00|      33.00000      18975.00|      29.52000       16974.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0109 805-78205                16.000  EACH|     380.00000       6080.00|     450.00000       7200.00|     380.00000        6080.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 805-78215                 4.000  EACH|     390.00000       1560.00|     450.00000       1800.00|     390.00000        1560.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0111 805-78420                 8.000  EACH|     250.00000       2000.00|     275.00000       2200.00|     250.00000        2000.00
  DISCONNECT HANGER                       |                            |                            |
0112 805-78485               181.000  m   |       2.62000        474.22|       3.00000        543.00|       2.62000         474.22
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490               210.000  m   |       2.95000        619.50|       3.50000        735.00|       2.95000         619.50
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0114 805-78510               783.000  m   |       1.97000       1542.51|       2.00000       1566.00|       1.97000        1542.51
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0115 805-78785                12.000  EACH|     380.00000       4560.00|     425.00000       5100.00|     380.00000        4560.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0116 805-78795               534.000  m   |      26.24000      14012.16|      29.00000      15486.00|      26.24000       14012.16
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0117 805-78925                 2.000  EACH|     650.00000       1300.00|     700.00000       1400.00|     650.00000        1300.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0118 805-81032                 8.000  EACH|    2950.00000      23600.00|    3200.00000      25600.00|    2950.00000       23600.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0119 805-86820                20.000  EACH|     500.00000      10000.00|     550.00000      11000.00|     500.00000       10000.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0120 805-86889               621.600  m   |       0.82000        509.71|       1.00000        621.60|       0.82000         509.71
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0121 805-86920                64.000  EACH|      10.00000        640.00|      10.00000        640.00|      10.00000         640.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0122 805-86925                 8.000  EACH|      15.00000        120.00|      15.00000        120.00|      15.00000         120.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0123 805-86930                40.000  EACH|      10.00000        400.00|      10.00000        400.00|      10.00000         400.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0124 805-86935                 8.000  EACH|      15.00000        120.00|      15.00000        120.00|      15.00000         120.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0125 805-92504                12.000  EACH|     225.00000       2700.00|     250.00000       3000.00|     225.00000        2700.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0126 805-98335              1375.400  m   |      13.12000      18045.25|      15.00000      20631.00|      13.12000       18045.25
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0127 805-98336               131.900  m   |      13.12000       1730.53|      15.00000       1978.50|      13.12000        1730.53
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0128 807-02191                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     500.00000        1000.00
  HANDHOLE, LIGHTING                      |                            |                            |
0129 807-04652                 2.000  EACH|    1500.00000       3000.00|    1600.00000       3200.00|    1500.00000        3000.00
  SERVICE POINT                           |                            |                            |
0130 807-83648                 2.000  EACH|     950.00000       1900.00|    1000.00000       2000.00|     950.00000        1900.00
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0131 807-83700                 2.000  EACH|     960.00000       1920.00|    1000.00000       2000.00|     960.00000        1920.00
  LIGHT POLE, 11.6 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0132 807-83704                 1.000  EACH|     970.00000        970.00|    1050.00000       1050.00|     970.00000         970.00
  LIGHT POLE, 11.6 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0133 807-83752                 4.000  EACH|    1080.00000       4320.00|    1200.00000       4800.00|    1080.00000        4320.00
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0134 807-83756                 2.000  EACH|    1090.00000       2180.00|    1200.00000       2400.00|    1090.00000        2180.00
  LIGHT POLE, 12.2 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0135 807-83804                 6.000  EACH|    1110.00000       6660.00|    1200.00000       7200.00|    1110.00000        6660.00
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0136 807-83808                 3.000  EACH|    1120.00000       3360.00|    1250.00000       3750.00|    1120.00000        3360.00
  LIGHT POLE, 12.8 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0137 807-86620                20.000  EACH|     250.00000       5000.00|     275.00000       5500.00|     250.00000        5000.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0138 807-86910                20.000  EACH|      25.00000        500.00|      27.00000        540.00|      25.00000         500.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0139 807-86915                20.000  EACH|      25.00000        500.00|      27.00000        540.00|      25.00000         500.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0140 808-06701               776.000  m   |       1.10000        853.60|       1.00000        776.00|       0.93000         721.68
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0141 808-06703               272.000  m   |       1.10000        299.20|       1.00000        272.00|       0.93000         252.96
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0142 808-06716               675.000  m   |       0.98000        661.50|       1.00000        675.00|       1.16000         783.00
  LINE, REMOVE                            |                            |                            |
0143 808-74812                92.000  m   |       3.60000        331.20|      25.00000       2300.00|      23.15000        2129.80
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1035700              |(2) 35-0918397              |(3) 35-1120685
                                          |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0144 808-75240               600.000  m   |       1.10000        660.00|       1.00000        600.00|       0.93000         558.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0145 808-75245              3984.000  m   |       1.10000       4382.40|       1.00000       3984.00|       0.93000        3705.12
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0146 808-75297                79.000  m   |       8.20000        647.80|      10.00000        790.00|       9.56000         755.24
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0147 808-75320                 8.000  EACH|      50.00000        400.00|      65.00000        520.00|      58.60000         468.80
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0148 808-75325                 8.000  EACH|      60.00000        480.00|      90.00000        720.00|      84.70000         677.60
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0149 703-51032             27385.000  kg  |       1.80000      49293.00|       2.00000      54770.00|       2.00000       54770.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0150 802-02293                22.800  m3  |     392.39000       8946.49|     425.00000       9690.00|     392.39000        8946.49
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0151 803-02310              2143.260  kg  |       4.41000       9451.78|       5.00000      10716.30|       4.41000        9451.78
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0152 202-02240              1440.000  m2  |       6.50000       9360.00|      15.00000      21600.00|       5.00000        7200.00
  PAVEMENT, REMOVE                        |                            |                            |
     SECTION TOTALS                       |             $  3,592,581.46|             $  3,598,702.92|                $  3,697,634.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,592,581.46|             $  3,598,702.92|                $  3,697,634.16
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REHABILITATION
                                          |                            |                            |
0001 105-06790                15.000  MOS |    2100.00000      31500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   90000.00000      90000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  190000.00000     190000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 110-01001                        LUMP|   14250.00000      14250.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  FORCE MAIN                              |                            |                            |
0005 201-52370                        LUMP|   75000.00000      75000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-51330                        LUMP|   15000.00000      15000.00|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820             11000.000  m2  |       3.00000      33000.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000              8800.000  m3  |      17.00000     149600.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              9660.000  m3  |       8.00000      77280.00|                            |
  BORROW                                  |                            |                            |
0010 204-02290                 1.000  EACH|    1500.00000       1500.00|                            |
  SETTLEMENT PLATE                        |                            |                            |
0011 205-02224              1239.000  m   |       6.10000       7557.90|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0012 205-02231                60.000  m   |     105.00000       6300.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 205-02232               100.000  m3  |     210.00000      21000.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0014 205-02234                 3.000  EACH|      57.00000        171.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0015 205-02236                 1.000  EACH|      75.00000         75.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                46.000  EACH|      25.00000       1150.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 206-51230               195.000  m3  |      15.00000       2925.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0018 207-02045              6145.600  m3  |       5.10000      31342.56|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0019 211-02050              4350.000  m3  |      22.35000      97222.50|                            |
  B BORROW                                |                            |                            |
0020 211-02060              2874.000  m3  |      16.00000      45984.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 211-02060              1199.000  m3  |      16.00000      19184.00|                            |
  B BORROW FOR STRUCTURE BACKFILL FOR     |                            |                            |
  FORCE MAIN                              |                            |                            |
0022 211-06467                52.000  m3  |      90.00000       4680.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0023 303-04075               121.000  Mg  |      25.00000       3025.00|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0024 303-52308               790.000  Mg  |      22.00000      17380.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0025 305-06082                27.000  Mg  |     100.00000       2700.00|                            |
  HMA PATCHING FOR ASPHALT PAVEMENT       |                            |                            |
0026 401-05437              8750.000  Mg  |      33.00000     288750.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0027 401-05455              4245.000  Mg  |      35.00000     148575.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0028 401-05456              2360.000  Mg  |      42.00000      99120.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0029 402-05470              4480.000  Mg  |      33.00000     147840.00|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0030 402-05477               150.000  Mg  |      41.00000       6150.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0031 402-05481                75.000  Mg  |      50.00000       3750.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0032 402-05495             15086.000  Mg  |      36.00000     543096.00|                            |
  HMA WEDGE AND LEVEL                     |                            |                            |
0033 404-05511               252.000  m2  |       8.10000       2041.20|                            |
  SEAL COAT, 2                            |                            |                            |
0034 406-05520                35.900  Mg  |     255.00000       9154.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 506-06333               100.000  m2  |     175.00000      17500.00|                            |
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0036 601-01522                 8.000  EACH|    1350.00000      10800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 601-04746                 2.000  EACH|    8000.00000      16000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0038 601-94689                 8.000  EACH|    2300.00000      18400.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-96062                11.040  m   |     350.00000       3864.00|                            |
  HANDRAIL, ALUMINUM, SCHEDULE 40, 50 mm  |                            |                            |
  DIA. X 225 mm HIGH                      |                            |                            |
0040 601-99105               358.140  m   |      31.00000      11102.34|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 602-06639                24.400  m   |     110.00000       2684.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0042 602-06729                 4.000  EACH|       8.00000         32.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0043 603-06040               349.000  m   |      25.00000       8725.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0044 605-52807              2817.000  m   |      31.00000      87327.00|                            |
  CURB AND GUTTER, COMBINED               |                            |                            |
0045 610-05527               485.000  Mg  |      66.00000      32010.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0046 610-06257               902.000  m2  |      57.00000      51414.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0047 611-05332              1248.000  m2  |      42.00000      52416.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS  |                            |                            |
0048 611-06497                 9.000  EACH|     200.00000       1800.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0049 611-06498                 4.000  EACH|     280.00000       1120.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0050 615-06505                10.000  EACH|     475.00000       4750.00|                            |
  MONUMENT, B                             |                            |                            |
0051 615-06527                 1.000  EACH|     350.00000        350.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0052 616-02320               516.000  m2  |       4.80000       2476.80|                            |
  GEOTEXTILES                             |                            |                            |
0053 616-06405               328.000  Mg  |      36.00000      11808.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0054 617-04488              3100.000  m2  |      10.00000      31000.00|                            |
  GEOGRID, SUBGRADE                       |                            |                            |
0055 621-01004                 2.000  EACH|     850.00000       1700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 621-06545                 1.225  Mg  |    2200.00000       2695.00|                            |
  FERTILIZER                              |                            |                            |
0057 621-06553              2180.000  kg  |       4.65000      10137.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0058 621-06565                 5.160  Mg  |    1000.00000       5160.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0059 621-06567                78.000  kL  |       1.10000         85.80|                            |
  WATER                                   |                            |                            |
0060 621-06574              4278.000  m2  |       4.65000      19892.70|                            |
  SODDING                                 |                            |                            |
0061 701-01849               364.000  m   |     180.00000      65520.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  7.92 mm, 356 mm                         |                            |                            |
0063 703-97936               341.000  EACH|      16.00000       5456.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0064 704-51002               101.400  m3  |     660.00000      66924.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0065 706-05732                 8.000  EACH|    1500.00000      12000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0066 706-51020                 3.000  m3  |    1100.00000       3300.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0067 707-05976                48.678  m2  |    1550.06000      75453.82|                            |
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 305 mm X 1219 mm                    |                            |                            |
0068 709-51821                        LUMP|    2500.00000       2500.00|                            |
  SURFACE SEAL                            |                            |                            |
0069 714-26725                30.000  m   |    2900.00000      87000.00|                            |
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 1800 mm             |                            |                            |
0070 715-04632                 1.000  EACH|    1000.00000       1000.00|                            |
  PIPE END SECTION, PRECAST CONCRETE, 900 |                            |                            |
  mm                                      |                            |                            |
0071 715-05024               385.000  m   |     180.00000      69300.00|                            |
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0072 715-05048              3304.000  m   |       5.00000      16520.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0073 715-05151               769.000  m   |     130.00000      99970.00|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0074 715-05152                75.000  m   |     100.00000       7500.00|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0075 715-05154                50.000  m   |     140.00000       7000.00|                            |
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-05155               175.000  m   |     150.00000      26250.00|                            |
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                            |                            |
0077 715-05156               140.000  m   |     165.00000      23100.00|                            |
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0078 715-05407                56.000  m   |      24.00000       1344.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0079 715-05415               655.000  m   |     120.00000      78600.00|                            |
  PIPE, SANITARY SEWER, 600 mm            |                            |                            |
0080 715-05764                 1.000  EACH|    6500.00000       6500.00|                            |
  AIR AND VACUUM RELEASE VALVE            |                            |                            |
0081 715-46005                 9.000  EACH|     450.00000       4050.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0082 715-46030                 1.000  EACH|     700.00000        700.00|                            |
  PIPE END SECTION, 750 mm                |                            |                            |
0083 718-52610               750.000  m3  |      46.00000      34500.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0084 718-99153              9635.000  m2  |       1.60000      15416.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0085 720-44000                10.000  EACH|     300.00000       3000.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0086 720-45030                 1.000  EACH|    1000.00000       1000.00|                            |
  INLET, E7                               |                            |                            |
0087 720-45045                21.000  EACH|    1250.00000      26250.00|                            |
  INLET, J10                              |                            |                            |
0088 720-45055                23.000  EACH|    1175.00000      27025.00|                            |
  INLET, M10                              |                            |                            |
0089 720-45410                 7.000  EACH|    1500.00000      10500.00|                            |
  MANHOLE, C4                             |                            |                            |
0090 720-94612                 5.000  EACH|    3800.00000      19000.00|                            |
  MANHOLE, K4                             |                            |                            |
0091 720-95422                 6.000  EACH|    2500.00000      15000.00|                            |
  MANHOLE, J4                             |                            |                            |
0092 801-04092              4758.000  m2  |      33.50000     159393.00|                            |
  TEMPORARY PAVEMENT , HMA                |                            |                            |
0093 801-06203             11214.000  m   |       0.68000       7625.52|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0094 801-06207              1534.000  m   |       4.20000       6442.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0095 801-06606                10.000  EACH|     195.00000       1950.00|                            |
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 801-06640                22.000  EACH|     260.00000       5720.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0097 801-06645                 4.000  EACH|      36.00000        144.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0098 801-06775                        LUMP|   30000.00000      30000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0099 802-05701                59.300  m   |      45.00000       2668.50|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0100 802-76025                16.160  m2  |     155.00000       2504.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0101 802-76035                14.100  m2  |     165.00000       2326.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0102 803-76125                 5.000  EACH|    5000.00000      25000.00|                            |
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0103 805-01815                 8.000  EACH|    1400.00000      11200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0104 805-01822                 8.000  EACH|    1200.00000       9600.00|                            |
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            |
0105 805-01842                12.000  EACH|     635.00000       7620.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0106 805-02328              2437.000  m   |       1.25000       3046.25|                            |
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0107 805-02445                 2.000  EACH|    7200.00000      14400.00|                            |
  CONTROLLER CABINET, P1                  |                            |                            |
0108 805-06592               575.000  m   |      36.00000      20700.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0109 805-78205                16.000  EACH|     345.00000       5520.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0110 805-78215                 4.000  EACH|     345.00000       1380.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0111 805-78420                 8.000  EACH|     170.00000       1360.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0112 805-78485               181.000  m   |       3.35000        606.35|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0113 805-78490               210.000  m   |       3.85000        808.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 805-78510               783.000  m   |       2.75000       2153.25|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0115 805-78785                12.000  EACH|     451.00000       5412.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0116 805-78795               534.000  m   |      25.00000      13350.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0117 805-78925                 2.000  EACH|     742.00000       1484.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0118 805-81032                 8.000  EACH|    2230.00000      17840.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0119 805-86820                20.000  EACH|     720.00000      14400.00|                            |
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0120 805-86889               621.600  m   |       1.55000        963.48|                            |
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0121 805-86920                64.000  EACH|      16.25000       1040.00|                            |
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0122 805-86925                 8.000  EACH|      27.50000        220.00|                            |
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0123 805-86930                40.000  EACH|      11.25000        450.00|                            |
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0124 805-86935                 8.000  EACH|      24.00000        192.00|                            |
  INSULATING LINK, WATERPROOFED           |                            |                            |
0125 805-92504                12.000  EACH|     255.00000       3060.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0126 805-98335              1375.400  m   |      12.25000      16848.65|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0127 805-98336               131.900  m   |      12.25000       1615.78|                            |
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0128 807-02191                 2.000  EACH|     625.00000       1250.00|                            |
  HANDHOLE, LIGHTING                      |                            |                            |
0129 807-04652                 2.000  EACH|    1400.00000       2800.00|                            |
  SERVICE POINT                           |                            |                            |
0130 807-83648                 2.000  EACH|     825.00000       1650.00|                            |
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0131 807-83700                 2.000  EACH|     800.00000       1600.00|                            |
  LIGHT POLE, 11.6 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0132 807-83704                 1.000  EACH|     840.00000        840.00|                            |
  LIGHT POLE, 11.6 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0133 807-83752                 4.000  EACH|     975.00000       3900.00|                            |
  LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0134 807-83756                 2.000  EACH|     975.00000       1950.00|                            |
  LIGHT POLE, 12.2 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0135 807-83804                 6.000  EACH|    1000.00000       6000.00|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0136 807-83808                 3.000  EACH|    1000.00000       3000.00|                            |
  LIGHT POLE, 12.8 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0137 807-86620                20.000  EACH|     200.00000       4000.00|                            |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0138 807-86910                20.000  EACH|      25.00000        500.00|                            |
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0139 807-86915                20.000  EACH|      25.00000        500.00|                            |
  CONNECTOR KIT, FUSED                    |                            |                            |
0140 808-06701               776.000  m   |       1.85000       1435.60|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0141 808-06703               272.000  m   |       1.85000        503.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0142 808-06716               675.000  m   |       1.65000       1113.75|                            |
  LINE, REMOVE                            |                            |                            |
0143 808-74812                92.000  m   |       6.10000        561.20|                            |
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            |
0144 808-75240               600.000  m   |       1.85000       1110.00|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0145 808-75245              3984.000  m   |       1.85000       7370.40|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,034,485.58                                                  ROUTE : RIDGE ROAD (HOBART)
     CALL ORDER   : 161                     CONTRACT ID : R -25551-A                   COUNTIES : LAKE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |                            |
                                          |ATLAS EXCAVATING, INC.      |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0146 808-75297                79.000  m   |      14.00000       1106.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0147 808-75320                 8.000  EACH|      84.00000        672.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0148 808-75325                 8.000  EACH|     105.00000        840.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0149 703-51032             27385.000  kg  |       1.80000      49293.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0150 802-02293                22.800  m3  |     600.00000      13680.00|                            |
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0151 803-02310              2143.260  kg  |       1.85000       3965.03|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0152 202-02240              1440.000  m2  |       7.00000      10080.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
     SECTION TOTALS                       |             $  3,921,997.68|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,921,997.68|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   249,794.81                                                  ROUTE : I-74
     CALL ORDER   : 171                     CONTRACT ID : R -25631-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0743111

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    198,731.80     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    237,901.20     119.7096%
   3   35-1151771     CALUMET ASPHALT PAVING CO                                              $    241,392.10     121.4662%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    246,400.00     123.9861%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    252,550.00     127.0808%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1139301              |(3) 35-1151771
                                          |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1000.00000       4000.00|    1200.00000       4800.00|    1929.95000        7719.80
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    3800.00000       3800.00|    3992.60000        3992.60
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    4500.00000       4500.00|   11800.00000      11800.00|   12000.00000       12000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             23560.000  m2  |       0.55000      12958.00|       0.60000      14136.00|       1.20000       28272.00
  SURFACE MILLING, ASPHALT , 38 mm        |                            |                            |
0005 305-05204               389.100  Mg  |      70.00000      27237.00|     125.00000      48637.50|     106.41000       41404.13
  HMA FOR PATCHING                        |                            |                            |
0006 401-05455               148.500  Mg  |      44.00000       6534.00|      45.00000       6682.50|      42.09000        6250.37
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05457              2544.600  Mg  |      43.00000     109417.80|      46.00000     117051.60|      45.77000      116466.34
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0008 402-05487                52.500  Mg  |      58.00000       3045.00|      48.00000       2520.00|      45.36000        2381.40
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0009 402-05492                75.200  Mg  |     105.00000       7896.00|      60.00000       4512.00|      62.16000        4674.43
  HMA SURFACE 12.5 mm, SHOULDER           |                            |                            |
0010 406-05520                 7.700  Mg  |     200.00000       1540.00|     175.00000       1347.50|     165.00000        1270.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 801-04308                 1.000  EACH|     300.00000        300.00|     150.00000        150.00|     158.43000         158.43
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0012 801-06204                20.000  m   |       0.70000         14.00|      11.50000        230.00|      12.15000         243.00
  TEMPORARY PAVEMENT MARKING, 125 mm      |                            |                            |
0013 801-06208                20.000  m   |       3.00000         60.00|      12.00000        240.00|       4.01000          80.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   249,794.81                                                  ROUTE : I-74
     CALL ORDER   : 171                     CONTRACT ID : R -25631-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1139301              |(3) 35-1151771
                                          |O'MARA, DAVE CONTRACTOR     |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 801-06605                 2.000  EACH|     150.00000        300.00|     100.00000        200.00|     105.62000         211.24
  BARRICADE, IIIA                         |                            |                            |
0015 801-06640                19.000  EACH|      70.00000       1330.00|      55.00000       1045.00|      58.09000        1103.71
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06710                90.000  DAY |      20.00000       1800.00|      13.00000       1170.00|      13.73000        1235.70
  FLASHING ARROW SIGN                     |                            |                            |
0017 801-06775                        LUMP|   10000.00000      10000.00|   16750.00000      16750.00|   10693.25000       10693.25
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-06702                50.000  m   |      11.00000        550.00|       7.35000        367.50|       7.76000         388.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0019 808-06713              7200.000  m   |       0.25000       1800.00|       0.18000       1296.00|       0.19000        1368.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0020 808-06714               200.000  m   |       0.25000         50.00|       0.18000         36.00|       0.19000          38.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0021 808-75996                20.000  EACH|      10.00000        200.00|       6.48000        129.60|      19.24000         384.80
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0022 808-75998                20.000  EACH|      60.00000       1200.00|      50.00000       1000.00|      52.81000        1056.20
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    198,731.80|             $    237,901.20|                $    241,392.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    198,731.80|             $    237,901.20|                $    241,392.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   249,794.81                                                  ROUTE : I-74
     CALL ORDER   : 171                     CONTRACT ID : R -25631-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    2100.00000       8400.00|    1200.00000       4800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    1400.00000       1400.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20753.00000      20753.00|   10484.45000      10484.45|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             23560.000  m2  |       0.90000      21204.00|       1.70000      40052.00|
  SURFACE MILLING, ASPHALT , 38 mm        |                            |                            |
0005 305-05204               389.100  Mg  |      90.00000      35019.00|      85.50000      33268.05|
  HMA FOR PATCHING                        |                            |                            |
0006 401-05455               148.500  Mg  |      58.00000       8613.00|      52.00000       7722.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0007 401-05457              2544.600  Mg  |      50.00000     127230.00|      51.00000     129774.60|
  QC/QA HMA SURFACE 12.5 mm, MAINLINE     |                            |                            |
0008 402-05487                52.500  Mg  |      58.00000       3045.00|      98.00000       5145.00|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0009 402-05492                75.200  Mg  |      50.00000       3760.00|      87.00000       6542.40|
  HMA SURFACE 12.5 mm, SHOULDER           |                            |                            |
0010 406-05520                 7.700  Mg  |     200.00000       1540.00|     160.00000       1232.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 801-04308                 1.000  EACH|     157.00000        157.00|     160.00000        160.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0012 801-06204                20.000  m   |       3.00000         60.00|       4.00000         80.00|
  TEMPORARY PAVEMENT MARKING, 125 mm      |                            |                            |
0013 801-06208                20.000  m   |       3.00000         60.00|       5.00000        100.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  125 mm                                  |                            |                            |
0014 801-06605                 2.000  EACH|     105.00000        210.00|     105.00000        210.00|
  BARRICADE, IIIA                         |                            |                            |
0015 801-06640                19.000  EACH|      57.00000       1083.00|      58.00000       1102.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0016 801-06710                90.000  DAY |      14.00000       1260.00|      15.00000       1350.00|
  FLASHING ARROW SIGN                     |                            |                            |
0017 801-06775                        LUMP|    7000.00000       7000.00|    6000.00000       6000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-06702                50.000  m   |       7.80000        390.00|       7.75000        387.50|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0019 808-06713              7200.000  m   |       0.19000       1368.00|       0.20000       1440.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   249,794.81                                                  ROUTE : I-74
     CALL ORDER   : 171                     CONTRACT ID : R -25631-A                   COUNTIES : MARION          SHELBY
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1917625              |
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 808-06714               200.000  m   |       0.19000         38.00|       0.20000         40.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0021 808-75996                20.000  EACH|       8.00000        160.00|      10.00000        200.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0022 808-75998                20.000  EACH|      52.50000       1050.00|      53.00000       1060.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    246,400.00|             $    252,550.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    246,400.00|             $    252,550.00|
====================================================================================================================================
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                                                                                                                   PAGE : 177 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    19,751.52                                                  ROUTE : US 421, SR 334
     CALL ORDER   : 177                     CONTRACT ID : R -25634-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 MARION
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 360600G
                                                                                                  135200U

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1874009     HAUER EXCAVATING                                                       $     19,757.64     100.0000%
====================================================================================================================================
                                          |(1) 35-1874009              |                            |
                                          |HAUER EXCAVATING            |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS
                                          |                            |                            |
0001 202-03000                        LUMP|    2300.00000       2300.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 63                                  |                            |                            |
0002 202-03000                        LUMP|   14795.50000      14795.50|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 70                                  |                            |                            |
0003 202-03135                 6.040  m2  |      99.34000        600.00|                            |
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0004 621-01004                 2.000  EACH|     600.00000       1200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 0.477  Mg  |     285.00000        135.94|                            |
  FERTILIZER                              |                            |                            |
0006 621-06553                97.500  kg  |       3.32000        323.70|                            |
  SEED MIXTURE, R                         |                            |                            |
0007 621-06565                 3.500  Mg  |     115.00000        402.50|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     19,757.64|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     19,757.64|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   761,003.35                                                  ROUTE : ROLLING PRAIRIE STS
     CALL ORDER   : 181                     CONTRACT ID : R -25646-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47001
                                                                                                  IN47001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    593,846.53     100.0000%
   2   35-1120685     WALSH & KELLY, INC.                                                    $    660,734.38     111.2634%
   3   35-1065659     BROOKS CONSTRUCTION                                                    $    702,376.04     118.2756%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1065659
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 3.000  MOS |    1300.00000       3900.00|    1500.00000       4500.00|    1400.00000        4200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    2000.00000       2000.00|   13000.00000       13000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   16000.00000      16000.00|   30000.00000      30000.00|   35100.00000       35100.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    4000.00000       4000.00|   19576.00000       19576.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02278                50.000  m   |      30.70000       1535.00|      26.00000       1300.00|      20.00000        1000.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-60820              3722.000  m2  |       2.95000      10979.90|       6.50000      24193.00|       2.00000        7444.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045               116.000  EACH|      55.00000       6380.00|      16.00000       1856.00|       9.50000        1102.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-98370                 3.000  EACH|     110.00000        330.00|     600.00000       1800.00|     120.00000         360.00
  POLE, REMOVE                            |                            |                            |
0009 203-02080                 9.000  km  |     830.00000       7470.00|    3800.00000      34200.00|    7000.00000       63000.00
  LINEAR GRADING                          |                            |                            |
0010 303-04095               290.000  Mg  |      23.00000       6670.00|      38.00000      11020.00|      27.00000        7830.00
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0011 305-05204              1520.000  Mg  |      62.00000      94240.00|      46.00000      69920.00|      50.00000       76000.00
  HMA FOR PATCHING                        |                            |                            |
0012 305-05206              1440.000  Mg  |      40.95000      58968.00|      46.00000      66240.00|      43.00000       61920.00
  WIDENING WITH HMA                       |                            |                            |
0013 402-05474              3770.000  Mg  |      30.25000     114042.50|      34.00000     128180.00|      36.00000      135720.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 402-05477              3500.000  Mg  |      35.65000     124775.00|      40.00000     140000.00|      39.00000      136500.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   761,003.35                                                  ROUTE : ROLLING PRAIRIE STS
     CALL ORDER   : 181                     CONTRACT ID : R -25646-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1065659
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 402-05495              1840.000  Mg  |      30.25000      55660.00|      34.00000      62560.00|      41.00000       75440.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0016 406-05520                25.000  Mg  |     330.00000       8250.00|     400.00000      10000.00|     160.00000        4000.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 605-06215                68.000  m   |      60.00000       4080.00|     190.00000      12920.00|      60.00000        4080.00
  CENTER CURB, D, CONCRETE                |                            |                            |
0018 610-05527               160.000  Mg  |      94.00000      15040.00|      40.00000       6400.00|      42.00000        6720.00
  HMA FOR APPROACHES                      |                            |                            |
0020 611-06497                10.000  EACH|     165.00000       1650.00|     150.00000       1500.00|     120.00000        1200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0021 611-95023                22.000  EACH|     165.00000       3630.00|     120.00000       2640.00|     125.00000        2750.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0022 621-01004                 1.000  EACH|     825.00000        825.00|     750.00000        750.00|    1250.00000        1250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06560              3220.000  m2  |       1.15000       3703.00|       1.02000       3284.40|       1.02000        3284.40
  MULCHED SEEDING, U                      |                            |                            |
0024 621-06570                15.000  m3  |      75.00000       1125.00|      40.00000        600.00|      25.00000         375.00
  TOP SOIL                                |                            |                            |
0025 720-44000                 3.000  EACH|     375.00000       1125.00|     350.00000       1050.00|     320.00000         960.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0026 801-06640                27.000  EACH|      66.00000       1782.00|      62.00000       1674.00|      60.00000        1620.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0027 801-06775                        LUMP|   10000.00000      10000.00|   18000.00000      18000.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0028 802-05701               370.000  m   |      36.10000      13357.00|      19.31000       7144.70|      19.31000        7144.70
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0029 802-05702                37.000  m   |      39.70000       1468.90|      17.24000        637.88|      17.24000         637.88
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0030 802-76025                71.000  m2  |     165.75000      11768.25|     137.12000       9735.52|     137.12000        9735.52
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0031 802-76035                 4.700  m2  |     130.25000        612.18|     149.41000        702.23|     149.41000         702.23
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0032 802-90623                87.000  EACH|      44.00000       3828.00|       5.35000        465.45|       5.35000         465.45
  SIGN BRACKET FOR STREET NAME            |                            |                            |
0033 808-04298                 2.000  EACH|     302.50000        605.00|     198.00000        396.00|     198.33000         396.66
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   761,003.35                                                  ROUTE : ROLLING PRAIRIE STS
     CALL ORDER   : 181                     CONTRACT ID : R -25646-A                   COUNTIES : LAPORTE
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1120685              |(3) 35-1065659
                                          |RIETH RILEY CONSTRUCTION    |WALSH & KELLY               |BROOKS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06703                66.000  m   |       1.00000         66.00|       1.15000         75.90|       1.15000          75.90
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0035 808-75245               332.000  m   |       1.00000        332.00|       1.15000        381.80|       1.15000         381.80
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0036 203-02000                15.000  m3  |      57.80000        867.00|      26.00000        390.00|      35.00000         525.00
  EXCAVATION, COMMON                      |                            |                            |
0037 801-06207                40.000  m   |       5.75000        230.00|       3.50000        140.00|       6.00000         240.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 808-95638                62.000  m2  |       8.90000        551.80|       1.25000         77.50|       2.25000         139.50
  CENTER CURB PAINTING                    |                            |                            |
     SECTION TOTALS                       |             $    593,846.53|             $    660,734.38|                $    702,376.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    593,846.53|             $    660,734.38|                $    702,376.04
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 191 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    19,743.21                                                  ROUTE : 67
     CALL ORDER   : 191                     CONTRACT ID : R -25656-A                   COUNTIES : KNOX
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 04310AA

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $     12,481.25     100.0000%
   2   35-1418333     ROGERS GROUP, INC.                                                     $     13,499.00     108.1542%
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     14,988.75     120.0901%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     15,338.75     122.8943%
   5   35-1874009     HAUER EXCAVATING                                                       $     16,474.40     131.9931%
   6   35-1595689     ONYX PAVING COMPANY, INC.                                              $     17,999.75     144.2143%
   7   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $     18,855.00     151.0665%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1418333              |(3) 35-2070195
                                          |CLR, INC.                   |ROGERS GROUP, INC.          |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   11000.00000      11000.00|    9748.35000       9748.35|   11800.00000       11800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 116                                 |                            |                            |
0002 621-01004                 1.000  EACH|     200.00000        200.00|     825.00000        825.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.450  Mg  |     975.00000        438.75|     887.00000        399.15|     775.00000         348.75
  FERTILIZER                              |                            |                            |
0004 621-06553                95.000  kg  |       4.25000        403.75|      11.20000       1064.00|       9.50000         902.50
  SEED MIXTURE, R                         |                            |                            |
0005 621-06565                 2.250  Mg  |     195.00000        438.75|     650.00000       1462.50|     550.00000        1237.50
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     12,481.25|             $     13,499.00|                $     14,988.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     12,481.25|             $     13,499.00|                $     14,988.75
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 191 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    19,743.21                                                  ROUTE : 67
     CALL ORDER   : 191                     CONTRACT ID : R -25656-A                   COUNTIES : KNOX
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1874009              |(6) 35-1595689
                                          |YARDBERRY LANDSCAPE         |HAUER EXCAVATING            |ONYX PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   13000.00000      13000.00|   15172.00000      15172.00|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 116                                 |                            |                            |
0002 621-01004                 1.000  EACH|     700.00000        700.00|     600.00000        600.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.450  Mg  |     500.00000        225.00|     285.00000        128.25|     710.00000         319.50
  FERTILIZER                              |                            |                            |
0004 621-06553                95.000  kg  |       6.00000        570.00|       3.32000        315.40|       8.95000         850.25
  SEED MIXTURE, R                         |                            |                            |
0005 621-06565                 2.250  Mg  |     375.00000        843.75|     115.00000        258.75|     520.00000        1170.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     15,338.75|             $     16,474.40|                $     17,999.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     15,338.75|             $     16,474.40|                $     17,999.75
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 191 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    19,743.21                                                  ROUTE : 67
     CALL ORDER   : 191                     CONTRACT ID : R -25656-A                   COUNTIES : KNOX
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   15590.00000      15590.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 116                                 |                            |                            |
0002 621-01004                 1.000  EACH|     700.00000        700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.450  Mg  |     800.00000        360.00|                            |
  FERTILIZER                              |                            |                            |
0004 621-06553                95.000  kg  |       9.00000        855.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0005 621-06565                 2.250  Mg  |     600.00000       1350.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     18,855.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     18,855.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 201 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    14,199.21                                                  ROUTE : 164
     CALL ORDER   : 201                     CONTRACT ID : R -25657-A                   COUNTIES : DUBOIS
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : W37000E

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $     14,282.50     100.0000%
   2   35-1874009     HAUER EXCAVATING                                                       $     15,130.70     105.9387%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $     15,965.00     111.7801%
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     15,988.75     111.9464%
   5   35-1036663     KNIES CONSTRUCTION, INC.                                               $     22,062.11     154.4695%
   6   35-1595689     ONYX PAVING COMPANY, INC.                                              $     28,004.81     196.0777%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1874009              |(3) 35-1009310
                                          |YARDBERRY LANDSCAPE         |HAUER EXCAVATING            |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   12000.00000      12000.00|   13878.30000      13878.30|   12700.00000       12700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 18                                  |                            |                            |
0002 621-01004                 1.000  EACH|     700.00000        700.00|     550.00000        550.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.450  Mg  |     500.00000        225.00|     285.00000        128.25|     800.00000         360.00
  FERTILIZER                              |                            |                            |
0004 621-06554                95.000  kg  |       6.00000        570.00|       3.32000        315.40|       9.00000         855.00
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 2.250  Mg  |     350.00000        787.50|     115.00000        258.75|     600.00000        1350.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     14,282.50|             $     15,130.70|                $     15,965.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     14,282.50|             $     15,130.70|                $     15,965.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 201 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    14,199.21                                                  ROUTE : 164
     CALL ORDER   : 201                     CONTRACT ID : R -25657-A                   COUNTIES : DUBOIS
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1036663              |(6) 35-1595689
                                          |ALPHA EXCAVATING & LANDSCAPI|KNIES CONSTRUCTION, INC.    |ONYX PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   12800.00000      12800.00|   19300.00000      19300.00|   25000.00000       25000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 18                                  |                            |                            |
0002 621-01004                 1.000  EACH|     700.00000        700.00|     150.00000        150.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0003 621-06545                 0.450  Mg  |     775.00000        348.75|     755.56000        340.00|     710.00000         319.50
  FERTILIZER                              |                            |                            |
0004 621-06554                95.000  kg  |       9.50000        902.50|       6.38000        606.10|       8.95000         850.25
  SEED MIXTURE, U                         |                            |                            |
0005 621-06565                 2.250  Mg  |     550.00000       1237.50|     740.45000       1666.01|     522.25000        1175.06
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     15,988.75|             $     22,062.11|                $     28,004.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     15,988.75|             $     22,062.11|                $     28,004.81
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 211 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    23,032.23                                                  ROUTE : 66
     CALL ORDER   : 211                     CONTRACT ID : R -25673-A                   COUNTIES : WARRICK
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 10/19/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 006600G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582525     AIGNER, JERRY CONSTRUCTION                                             $     12,182.10     100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE                                                    $     18,678.50     153.3274%
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     26,236.25     215.3672%
   4   35-1595689     ONYX PAVING COMPANY, INC.                                              $     26,762.76     219.6892%
====================================================================================================================================
                                          |(1) 35-1582525              |(2) 35-1817574              |(3) 35-2070195
                                          |AIGNER, JERRY CONSTRUCTION  |YARDBERRY LANDSCAPE         |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    7800.00000       7800.00|   10000.00000      10000.00|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 52                                  |                            |                            |
0002 202-03000                        LUMP|    2200.00000       2200.00|    5000.00000       5000.00|    8500.00000        8500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 70                                  |                            |                            |
0003 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 0.907  Mg  |     300.00000        272.10|     500.00000        453.50|     750.00000         680.25
  FERTILIZER                              |                            |                            |
0005 621-06554               190.000  kg  |       4.00000        760.00|       5.00000        950.00|       9.90000        1881.00
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 4.500  Mg  |     100.00000        450.00|     350.00000       1575.00|     550.00000        2475.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     12,182.10|             $     18,678.50|                $     26,236.25
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     12,182.10|             $     18,678.50|                $     26,236.25
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 211 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    23,032.23                                                  ROUTE : 66
     CALL ORDER   : 211                     CONTRACT ID : R -25673-A                   COUNTIES : WARRICK
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1595689              |                            |
                                          |ONYX PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   19000.00000      19000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 52                                  |                            |                            |
0002 202-03000                        LUMP|    2500.00000       2500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 70                                  |                            |                            |
0003 621-01004                 1.000  EACH|     660.00000        660.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 0.907  Mg  |     680.00000        616.76|                            |
  FERTILIZER                              |                            |                            |
0005 621-06554               190.000  kg  |       8.90000       1691.00|                            |
  SEED MIXTURE, U                         |                            |                            |
0006 621-06565                 4.500  Mg  |     510.00000       2295.00|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     26,762.76|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     26,762.76|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 221 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0973002
                                                                                                  0973002

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET ASPHALT PAVING CO                                              $    435,578.80     100.0000%
   2   35-1139301     E & B PAVING, INC.                                                     $    473,000.00     108.5911%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    482,313.81     110.7294%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    482,721.92     110.8230%
====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-1917625
                                          |CALUMET ASPHALT PAVING CO   |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    1929.11000       9645.55|    1850.00000       9250.00|    1687.96000        8439.80
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10567.91000      10567.91|    9000.00000       9000.00|   10761.30000       10761.30
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21850.00000      21850.00|   23600.00000      23600.00|   24000.00000       24000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5052.74000       5052.74|    7500.00000       7500.00|    6660.76000        6660.76
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               439.000  m2  |      13.34000       5856.26|      27.00000      11853.00|      19.56000        8586.84
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               477.000  m   |       6.33000       3019.41|       7.50000       3577.50|       6.52000        3110.04
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|     776.16000        776.16|    1200.00000       1200.00|    3737.33000        3737.33
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02278                39.000  m   |      44.12000       1720.68|      23.00000        897.00|      17.94000         699.66
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-06542                 4.000  EACH|     663.70000       2654.80|     628.69000       2514.76|     683.39000        2733.56
  RELOCATE AND RESET AUTOSCOPE CAMERA AND |                            |                            |
  HARDWARE                                |                            |                            |
0010 202-06542                 3.000  EACH|     964.01000       2892.03|     913.16000       2739.48|     992.60000        2977.80
  RELOCATE LUMINAIRE ARM, SPLICE BOX AND  |                            |                            |
  RISER                                   |                            |                            |
0011 202-60820              1701.000  m2  |       3.52000       5987.52|       4.00000       6804.00|       3.22000        5477.22
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-78515                        LUMP|    2422.55000       2422.55|    2294.75000       2294.75|    2494.39000        2494.39
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 221 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-1917625
                                          |CALUMET ASPHALT PAVING CO   |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02000              2392.000  m3  |      16.55000      39587.60|      17.00000      40664.00|      15.82000       37841.44
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              3296.000  m3  |      10.04000      33091.84|      17.00000      56032.00|       9.00000       29664.00
  BORROW                                  |                            |                            |
0015 303-52308              1381.000  Mg  |      16.04000      22151.24|      17.00000      23477.00|      17.09000       23601.29
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 401-05437              1360.000  Mg  |      33.66000      45777.60|      37.00000      50320.00|      37.23000       50632.80
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05454               534.000  Mg  |      41.94000      22395.96|      50.00000      26700.00|      45.64000       24371.76
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0018 401-05456               371.000  Mg  |      50.73000      18820.83|      75.00000      27825.00|      60.16000       22319.36
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 401-05462                73.000  Mg  |      44.64000       3258.72|      50.00000       3650.00|      51.79000        3780.67
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
0020 401-05464                33.000  Mg  |      72.91000       2406.03|      75.00000       2475.00|      85.42000        2818.86
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0021 405-05517                13.000  Mg  |     348.59000       4531.67|     250.00000       3250.00|     337.61000        4388.93
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 3.200  Mg  |     217.06000        694.59|     175.00000        560.00|     262.71000         840.67
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01848                 2.000  EACH|    1662.72000       3325.44|    1525.00000       3050.00|    1712.03000        3424.06
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0024 601-02103                83.000  m   |      40.64000       3373.12|      37.00000       3071.00|      41.85000        3473.55
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0026 601-99105               385.000  m   |      29.93000      11523.05|      31.90000      12281.50|      30.82000       11865.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 605-06120                41.000  m   |      17.49000        717.09|      75.00000       3075.00|      71.50000        2931.50
  CURB, CONCRETE                          |                            |                            |
0029 605-06250               455.000  m2  |      78.89000      35894.95|      65.00000      29575.00|      91.87000       41800.85
  CENTER CURB, C, CONCRETE                |                            |                            |
0030 616-02320                 6.000  m2  |       4.22000         25.32|      25.00000        150.00|      73.88000         443.28
  GEOTEXTILES                             |                            |                            |
0031 616-06396                 4.000  Mg  |      94.32000        377.28|      75.00000        300.00|     240.85000         963.40
  RIPRAP                                  |                            |                            |
0032 621-01004                 2.000  EACH|     343.10000        686.20|     325.00000        650.00|     353.28000         706.56
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.440  Mg  |     802.23000        352.98|     643.00000        282.92|     698.93000         307.53
  FERTILIZER                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-1917625
                                          |CALUMET ASPHALT PAVING CO   |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-06553                92.000  kg  |       8.55000        786.60|       6.77000        622.84|       7.36000         677.12
  SEED MIXTURE, R                         |                            |                            |
0035 621-06565                 2.200  Mg  |     624.37000       1373.61|     491.00000       1080.20|     533.72000        1174.18
  MULCHING MATERIAL                       |                            |                            |
0036 621-06575               496.000  m2  |      12.00000       5952.00|       3.90000       1934.40|       4.24000        2103.04
  SODDING, NURSERY                        |                            |                            |
0037 801-01504                13.000  EACH|      31.67000        411.71|      30.00000        390.00|      32.61000         423.93
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0038 801-06606                 8.000  EACH|      79.18000        633.44|      75.00000        600.00|      81.53000         652.24
  BARRICADE, IIIB                         |                            |                            |
0039 801-06643               538.000  m   |       3.17000       1705.46|       3.00000       1614.00|       3.26000        1753.88
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06644              1577.000  m   |       3.17000       4999.09|       3.00000       4731.00|       3.26000        5141.02
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06775                        LUMP|   15136.45000      15136.45|   14691.71000      14691.71|   38924.27000       38924.27
  MAINTAINING TRAFFIC                     |                            |                            |
0042 802-76025                13.600  m2  |     276.78000       3764.21|     262.18000       3565.65|     284.99000        3875.86
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0043 805-01768                 2.000  EACH|     321.05000        642.10|     304.11000        608.22|     330.57000         661.14
  SIGNAL ASSEMBLY, SIDE MOUNTED           |                            |                            |
0044 805-01815                 4.000  EACH|    1374.43000       5497.72|    1301.92000       5207.68|    1415.19000        5660.76
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0045 805-01843                 3.000  EACH|     227.14000        681.42|     215.16000        645.48|     233.88000         701.64
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0046 805-02087                        LUMP|    1211.28000       1211.28|    1147.38000       1147.38|    1247.20000        1247.20
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0047 805-02658               610.000  m   |       4.38000       2671.80|       4.15000       2531.50|       4.51000        2751.10
  CABLE, COAXIAL                          |                            |                            |
0048 805-04970                 1.000  EACH|    1152.68000       1152.68|    1091.88000       1091.88|    1186.87000        1186.87
  FIBER OPTIC HARDWARE                    |                            |                            |
0049 805-04970                 1.000  EACH|     633.15000        633.15|     599.75000        599.75|     651.93000         651.93
  FIBER OPTIC PANEL                       |                            |                            |
0050 805-06592               130.000  m   |      34.77000       4520.10|      32.94000       4282.20|      35.81000        4655.30
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0051 805-78100                 1.000  EACH|   13946.38000      13946.38|   13176.52000      13176.52|   14359.99000       14359.99
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 221 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-1917625
                                          |CALUMET ASPHALT PAVING CO   |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 805-78205                 3.000  EACH|     387.71000       1163.13|     367.26000       1101.78|     399.21000        1197.63
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0053 805-78215                 4.000  EACH|     387.71000       1550.84|     367.26000       1469.04|     399.21000        1596.84
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0054 805-78230                 8.000  EACH|     645.20000       5161.60|     611.16000       4889.28|     664.33000        5314.64
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0055 805-78415                 4.000  EACH|    1244.34000       4977.36|    1178.69000       4714.76|    1281.24000        5124.96
  SPAN, CATENARY, AND TETHER              |                            |                            |
0056 805-78420                 4.000  EACH|     198.76000        795.04|     188.27000        753.08|     204.65000         818.60
  DISCONNECT HANGER                       |                            |                            |
0057 805-78445                 1.000  EACH|     447.98000        447.98|     424.34000        424.34|     461.26000         461.26
  SIGNAL SERVICE                          |                            |                            |
0058 805-78467                40.000  m   |       4.15000        166.00|       3.93000        157.20|       4.27000         170.80
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0059 805-78480               610.000  m   |       2.64000       1610.40|       2.50000       1525.00|       2.72000        1659.20
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0060 805-78485               430.000  m   |       2.87000       1234.10|       2.72000       1169.60|       2.96000        1272.80
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0061 805-78490               250.000  m   |       3.22000        805.00|       3.05000        762.50|       3.32000         830.00
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0062 805-78495               105.000  m   |       3.68000        386.40|       3.49000        366.45|       3.79000         397.95
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0063 805-78925                 1.000  EACH|     895.95000        895.95|     848.69000        848.69|     922.53000         922.53
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0064 805-81060                 4.000  EACH|    2973.72000      11894.88|    2816.84000      11267.36|    3061.91000       12247.64
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0065 805-94971              1070.000  m   |      11.91000      12743.70|      11.28000      12069.60|      12.26000       13118.20
  FIBER OPTICS CABLE                      |                            |                            |
0066 808-06701                54.000  m   |       1.06000         57.24|       1.00000         54.00|       1.09000          58.86
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0067 808-06703               774.000  m   |       1.06000        820.44|       1.00000        774.00|       1.09000         843.66
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245               616.000  m   |       1.06000        652.96|       1.00000        616.00|       1.09000         671.44
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75297                84.000  m   |      10.03000        842.52|       9.50000        798.00|      10.33000         867.72
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1151771              |(2) 35-1139301              |(3) 35-1917625
                                          |CALUMET ASPHALT PAVING CO   |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 808-75320                30.000  EACH|      42.23000       1266.90|      40.00000       1200.00|      43.48000        1304.40
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0071 808-75325                18.000  EACH|      52.78000        950.04|      50.00000        900.00|      54.35000         978.30
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    435,578.80|             $    473,000.00|                $    482,313.81
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    435,578.80|             $    473,000.00|                $    482,313.81
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    2300.00000      11500.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11250.00000      11250.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6079.45000       6079.45|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               439.000  m2  |      13.00000       5707.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               477.000  m   |       6.75000       3219.75|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02271                 1.000  EACH|     700.00000        700.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0008 202-02278                39.000  m   |      22.00000        858.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0009 202-06542                 4.000  EACH|     700.00000       2800.00|                            |
  RELOCATE AND RESET AUTOSCOPE CAMERA AND |                            |                            |
  HARDWARE                                |                            |                            |
0010 202-06542                 3.000  EACH|    1000.00000       3000.00|                            |
  RELOCATE LUMINAIRE ARM, SPLICE BOX AND  |                            |                            |
  RISER                                   |                            |                            |
0011 202-60820              1701.000  m2  |       4.00000       6804.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0012 202-78515                        LUMP|    2450.00000       2450.00|                            |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0013 203-02000              2392.000  m3  |      10.00000      23920.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02070              3296.000  m3  |      17.00000      56032.00|                            |
  BORROW                                  |                            |                            |
0015 303-52308              1381.000  Mg  |      17.50000      24167.50|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 401-05437              1360.000  Mg  |      39.75000      54060.00|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0017 401-05454               534.000  Mg  |      45.00000      24030.00|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm, MAINLINE|                            |                            |
0018 401-05456               371.000  Mg  |      75.00000      27825.00|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0019 401-05462                73.000  Mg  |      45.00000       3285.00|                            |
  QC/QA HMA INTERMEDIATE 12.5 mm, SHOULDER|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 401-05464                33.000  Mg  |      75.00000       2475.00|                            |
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0021 405-05517                13.000  Mg  |     300.00000       3900.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                 3.200  Mg  |     180.00000        576.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-01848                 2.000  EACH|    1750.00000       3500.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 5                               |                            |                            |
0024 601-02103                83.000  m   |      42.00000       3486.00|                            |
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0026 601-99105               385.000  m   |      30.00000      11550.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0028 605-06120                41.000  m   |      70.00000       2870.00|                            |
  CURB, CONCRETE                          |                            |                            |
0029 605-06250               455.000  m2  |      80.00000      36400.00|                            |
  CENTER CURB, C, CONCRETE                |                            |                            |
0030 616-02320                 6.000  m2  |      20.00000        120.00|                            |
  GEOTEXTILES                             |                            |                            |
0031 616-06396                 4.000  Mg  |      45.00000        180.00|                            |
  RIPRAP                                  |                            |                            |
0032 621-01004                 2.000  EACH|     350.00000        700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0033 621-06545                 0.440  Mg  |     725.00000        319.00|                            |
  FERTILIZER                              |                            |                            |
0034 621-06553                92.000  kg  |       7.50000        690.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0035 621-06565                 2.200  Mg  |     525.00000       1155.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0036 621-06575               496.000  m2  |       4.40000       2182.40|                            |
  SODDING, NURSERY                        |                            |                            |
0037 801-01504                13.000  EACH|      33.00000        429.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0038 801-06606                 8.000  EACH|      80.00000        640.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0039 801-06643               538.000  m   |       3.40000       1829.20|                            |
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06644              1577.000  m   |       3.40000       5361.80|                            |
  TEMPORARY PAVEMENT MARKING, I, WHITE,   |                            |                            |
  100 mm                                  |                            |                            |
0041 801-06775                        LUMP|   27317.67000      27317.67|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0042 802-76025                13.600  m2  |     290.00000       3944.00|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0043 805-01768                 2.000  EACH|     340.00000        680.00|                            |
  SIGNAL ASSEMBLY, SIDE MOUNTED           |                            |                            |
0044 805-01815                 4.000  EACH|    1400.00000       5600.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0045 805-01843                 3.000  EACH|     240.00000        720.00|                            |
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            |
0046 805-02087                        LUMP|    1200.00000       1200.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0047 805-02658               610.000  m   |       4.50000       2745.00|                            |
  CABLE, COAXIAL                          |                            |                            |
0048 805-04970                 1.000  EACH|    1200.00000       1200.00|                            |
  FIBER OPTIC HARDWARE                    |                            |                            |
0049 805-04970                 1.000  EACH|     670.00000        670.00|                            |
  FIBER OPTIC PANEL                       |                            |                            |
0050 805-06592               130.000  m   |      35.00000       4550.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0051 805-78100                 1.000  EACH|   15000.00000      15000.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0052 805-78205                 3.000  EACH|     400.00000       1200.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0053 805-78215                 4.000  EACH|     400.00000       1600.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0054 805-78230                 8.000  EACH|     650.00000       5200.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0055 805-78415                 4.000  EACH|    1250.00000       5000.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0056 805-78420                 4.000  EACH|     200.00000        800.00|                            |
  DISCONNECT HANGER                       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/01
                                                                                                                   PAGE : 221 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   524,181.65                                                  ROUTE : 37
     CALL ORDER   : 221                     CONTRACT ID : R -25737-A                   COUNTIES : MARION
     LETTING DATE : 06/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 805-78445                 1.000  EACH|     475.00000        475.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0058 805-78467                40.000  m   |       4.25000        170.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0059 805-78480               610.000  m   |       2.75000       1677.50|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0060 805-78485               430.000  m   |       3.00000       1290.00|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0061 805-78490               250.000  m   |       3.25000        812.50|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0062 805-78495               105.000  m   |       3.75000        393.75|                            |
  SIGNAL CABLE, 9C 14GA.                  |                            |                            |
0063 805-78925                 1.000  EACH|     900.00000        900.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0064 805-81060                 4.000  EACH|    3100.00000      12400.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0065 805-94971              1070.000  m   |      12.50000      13375.00|                            |
  FIBER OPTICS CABLE                      |                            |                            |
0066 808-06701                54.000  m   |       1.10000         59.40|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0067 808-06703               774.000  m   |       1.10000        851.40|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245               616.000  m   |       1.10000        677.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75297                84.000  m   |      10.50000        882.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0070 808-75320                30.000  EACH|      43.00000       1290.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0071 808-75325                18.000  EACH|      55.00000        990.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    482,721.92|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    482,721.92|                            |
====================================================================================================================================




